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REPUBLIKA E KOSOVES
REPUBLIKA KOSOVA/ REPUBLIC OF KOSOVO

KOMUNA E GJILANIT

OPSTINA GNJILANE/MUNICIPAL GJILAN / GILAN BELEDIYESI

KONTRATIE PUBLIKE KORNIZE
651-24-12087-1-1-1/C691
KUVENDI KOMUNAL- GJILAN (né vazhdim "Autoriteti Kontraktues™), né njérén ané;

dhe

Grup i Operatoréve Ekonomik Offishop Group SH.P.K.;  Teknika SH.P.K.. 1, Kosove, (ne
vazhdim “Furnizuesi’), ne anén tjetér, jané pajtuar te lidhin njé kontrate publike kornize pér furnizim me:

% Furnizim me material Higjieniko — Sanitar *

Me nr. té prokurimit 651-24-12087-1-1-1 dhe me nr. té brendshém GL 651 24 145 111

Neni 1 Lénda

1.1 Lénda e kontrate publike kornizé éshté té krijoj kushtet, duke pérfshiré ¢mimet dhe rregullat e
implementimit pér dorézimin e mallrave né vijim:

“ Furnizim me material Higjieniko — Sanitar “ - sipas péshkrimit né Aneksin 1 Specifikat Teknike (€
Detyrueshme té DT si dhe Listés sé pérshkrimit té ¢gmimeve paramasés dhe parallogarisé.

Nr. Grupi

“ Furnizim me material Higjieniko — Sanitar *

Autoriteti Kontraktues béné blerjen vetém né emér té veté Autoritetit

1.2 Kontrata publike kornizé do té implementohet me “vendosjen e porosive” apo thirrje. P.sh. Kurdo gé
Autoriteti Kontraktues apo ndonjé Autoritet tjetér Kontraktues i pérfshiré né kété kontraté, tenton té blejé
artikuj né bazé té késaj kontrate publike kornizé, duhet qé& té dérgojé “porosing” tek furnizuesi, duke
specifikuar listén me artikuj pér furnizim me sasité e tyre pérkatése.

1.3 Sasité e vlerésuara, té pércaktuara né Pjesén C, Lista e Cmimit, jané vetém sasi indikative.
Autoriteti(et) Kontraktues i pérmendur né Nenin1.1 &shté (jané) i/té detyruar té pérdoré/in kété marréveshje
kornizé sa heré qé té prokurojné mallératé pérmendura né 1.1. .

1.4 Afatet kohore pér fillimin dhe / ose pérfundimin e kontratés:
Kontrata hyné né fuqi 5 dité pas nénsh krimit te kontratés ndérsa afati i pérfundimit jo me gjate se
1100 dité nga data e léshimit té Flete Porosis nga Menaxheri i Kontratés.

Neni 2 Kushtet e dérgesés



2 1 Afati kohor pér dorézim do té jeté jo mé gjaté se 5 dité nga koha e léshimit t& urdheér blerjes nga ana e

Autoritetit Kontraktues.
2.2 Vendi i dorézimit té furnizimit do té jeté: Né t& gjitha njésit kérkuese té Komunés sé Gjilanit.

2.3 Inkotermi | zbatueshém do té jeté DDP! (Dérgesat e Detyrés té Paguara).

Neni 3 Origjina
3.1 Furnizuesi duhet t& dorézojé njé certifikaté té origjinés sé furnizimeve, mé se voni atéheré kur e kérkon
pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen e

kontratés

3.2 Origjina e mallrave do té pércaktohet sipas Kodit t&¢ Doganave t& Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fialé.

Neni 4 GCmimi
4.1 Cmimet njési té& furnizimeve jané paraqitur né Ofertén Financiare, Lista e Cmimit e paraqgitur nga
Furnizuesi.

Kjo Kontraté Kornizé éshté e lidhur me Cmime pér Njési dhe do té realizohet deri né vlerén e
parashikuar. Cmimet njési 1¢ furnizimeve jané paraqitur né Ofertén Financiare, Lista e Cmimit e

paragitur nga Furnizuesi dhe do t¢ jené pjesé pérbérése te kontratés .

Vlera e parashikuar ¢ kontatés éshté 428,441.00 Euro.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés publike kornizé.

4.3 Gmimet per njési jané fikse dhe nuk do ti nénshtrohen ndryshimeve pér porosité e vendosura nén kété
kontraté kornizé

4.4 Pagesat do té b&hen né pérputhje me Kushtet e Pérgjithshme dhe/ose té Veganta té Kontratés.
Neni 5 Rendi i pérparésisé sé dokumenteve té kontratés
5.1 Kontrata pérb&het nga dokumentet né vijim:

(a) Kontrata Publike Kornizég;

(b) Kushtet e Vecanta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré Specifikimet Teknike;

(e) Oferta financiare (Lista e Gmimeve); 12.12.2024

5.2 Dokumentet e ndryshme gé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste
té paqartésisé ose divergjencés, ato duhet té lexohen sipas rendit té pérparésisé né té cilin jané dhéné mé

sipér.
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Neni 6 Komunikimet

6.1 Té gjitha komunikimet me shkrim qé kané té bé&jné me kété Kontraté ndérmjet Autoritetit Kontraktues,
nga njéra ané dhe Furnizuesit nga ana tjetér duhet té cekin titullin e Kontratés dhe numrin e saj té
identifikimit dhe duhet té dérgohen me posté, faks, email ose té dorézohen personalisht.

6.2 Nése personi g& dérgon komunikatén Kkérkon vértetim t& pranimit t& saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qgé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet té
kérkojé vértetim t& pranimit té komunikatés sé tij. Né té gjitha rastet, dérguesi duhet t'i marré té gjitha
masat e nevojshme pér té siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélgim, miratim, certifikaté apo vendim do té jeté né
formé té shkruar dhe fialét "njoftoj", "vértetoje”, "miratoj” ose"vendosé "do té shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté éshté pérgatitur né gjuhet shqipe? in né tri origjinale, dy origjinale pér Autoritetin
Kontraktues dhe njé origjinal pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri: Kujtim Bajrami Emri: Alban Hyseni
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PJESA Il E KONTRA TES KUSHTET E PERGJITHSHME
Neni 1 Pérkufizimet

ur ndérmjet Autoritetit kontraktues dhe Furnizuesit, sic éshté shénuar

1.1 ‘Kontraté" do té thoté marréveshja e lidh
l&t, duke pérfshiré té gjitha shtojcat pér k&té dhe té gjitha dokumentet

né formularin e kontratés té nénshkruar nga pa
e inkorporuar me referencé né te.

1.2 “Produktet” pérkufizohen si t& mira materiale q& kané vleré ekonomike, duke peérfshiré por pa u kufizuar né
mallrat, artikujt, I&ndét e para, makinerité dhe pajisjet, objektet né forme té ngurté té léngshme ose té gazshme.

1 3 “Autoriteti Kontraktues” do té thoté organizata e blerjes s& mallrave, sic éshté e quaijtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do t& thoté njé person fizik ose juridik qé &shté palé e késaj kontrate dhe sipas dispozitave té késaj
Kkontrate furnizon mallra gé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare gé pérbéjné rregullat e interpretimit t& termave tregtare
qé pércaktojné ményrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti

kontraktues.
1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj t& specifikuar né kontraté, si dhe té vendosura
dhe paketuara né ményrén e pércaktuar né kontraté.

1.8 “Gmimi i kontratés” do té thoteé ¢mimi gé i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, ne
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund té béhet né bazeé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbaitja, riparimi i furnizimeve, sigurimi
i pjeséve rezervé qé i prodhon apo i distribuon furnizuesi dhe/ose detyrime té ngjashme né lidhje me furnizimet e

produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.

1.11 “KVK” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili éshté ligji gé i pércakton té gjitha céshtjet gé nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmijet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi
3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.
3.2 Furnizuesi nuk mundet g&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose
njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:
a) kur ka ngarkesé pér pagese, ne favor té bankieréve té Furnizuesit, té shumave gé duhet té paguhen ose gé
do té béhen borxh sipas kontratés; ose
b) né rast t& dhénies sé t& drejtés sé Furnizuesit siguruesve t& Furnizuesit pér t& keérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta liroje Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur.

3 4 Pranuesit e dispozitave t& kontratés duhet té plotésojné kriteret e pérshtatshmeérisé gé zbatohen pér dhénien e
kontratés pé&rveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.
Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e
njé pjese té kontratés sé tij njé pale té treté.

4.2 Elementet e kontratés gé do t& nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit
Kontraktues me rastin e dorézimit te ofertes. Ne rastte ndryshimit te nénkontraktuesve gjate implementimit te kontrates,
Furnizuesi duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér
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arsyet e veta nése nuk léshohet autorizimi.

vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paraqitur _
Kontraktues. Te gjithe nénkontraktuesit e

Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti
propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj,
ku e konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve
ose & punésuarve, né té njgjtén menyreé si po t& ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij
ose punétoréve té tij. Aprovimi i nénkontraktimit t& ndonjé pjese té kontratés ose aprovimi i nénkontraktuesit nga ana
e Autoritetit kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

shém qé vazhdon pér njé periudhe qé e tejkalon até té

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdue .
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet qé& i jep nénkontraktuesi, Furnizuesi

duhet gé&, né cfarédo momenti pas skadimit t& periudhés sé garancisé, ti transferoj¢ menjéheré te Autoriteti
kontraktues, me kérkesé dhe shpenzime té Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e

garancisé sé skaduar.
Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave té pérgatitura pér realizimin e kontratés
dhe kopje té specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té& blejé kopije tjera té kétyre skicave,
specifikimeve dhe dokumenteve tjera, né rast se ato mund té& gjenden. Pas Iéshimit té certifikatés s€ garancisé, ose
pas pranimit final t& saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té

kontratés.

5.2 Pérveg nése éshté e nevojshme péer géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé& i jep
autoriteti kontraktues nuk duhet té pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim

paraprak té autoritetit kontraktues.

5 3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente
plotésuese dhe udhézimet gé jané té nevojshme pér ekzekutim té miré t& kontratés dhe pér kompensim démi nga
ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund t& ndikojné te furnizuesi
gjaté realizimit t& obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi

me shpenzime té Furnizuesit.
6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dnénat mbi furnizimet
ashtu qé Autoriteti kontraktues té mund té marré lejet e kerkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t& vendosé gé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizoj¢ kontratén me kujdesin dhe syceltésing e duhur duke pérfshiré, aty ku éshte
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tiera pérfshiré kompensimin pér
ndonjé defekt né furnizime.

72 Furnizuesi duhet t& veprojé sipas urdhrave administrative gé i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit té kontratés, ai, duke iu ekspozuar dénimit

pér shkelje té kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paragitur arsyet e tij brenda 30 ditésh
pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet ti respektojé dhe té veprojé sipas té gjitha ligieve dhe rregulloreve né fugi né Republikén e
Kosovés dhe do té sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendoreé té tij gjithashtu t'i respektojné
dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet ti trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérvec né rastet kur kjo éshté e nevojshme pér géllime té ekzekutimit t& kontratés, ai nuk do t& publikojé
ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7 5 Nése Furnizuesi &shté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim t& Autoritetit
kontraktues.



Neni 8 Siguria e ekzekutimit

8.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit t€ kontratés, furnizoj Autoritetin Kontraktues me siguri per
ekzekutim t& ploté dhe té mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e qkzeku{tmn do té
ndalet nga pagesa e Autoritetit kontraktues pér farédo humbjeje gé éshté pasojé e mosekzekutimit t& ploté dhe té

duhur té obligimeve kontraktore nga ana e Furnizuesit.

8.2 Siguria e ekzekutimit t& kontratés do t& jeté né formen e dhéné né pjesén IV té kontratés.

8.3 Pérvec asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té léshohet brenda
30 ditésh nga l&shimi i certifikatés se perkohshme té pranimit.

Neni 9 Sigurimi

9.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményren e

specifikuar ne KVK.

9.2 Pa marré parasysh obligimet e sigurimit té Furnizuesit sipas Nenit 9.1, Furnizuesi do t& mbajé pérgjegjési té plote,
dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime
personale gé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 10 Tatimi

10.1 Furnizuesi éshté pérgjegjés pér té gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e Republikés se
Kosoves.

10.2 Té gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré né gmimin e kontraktuar.

10.3 Menaxheri i Projektit do t& harmonizojé ¢mimin e kontraktuar nése konstaton se ka ngritie té tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit t& tenderit dhe datés sé fundit té vértetimit té pranimit

te mallrave.

10.4 Menaxheri i Projektit nuk do té lejojé ndryshimin e cmimit té kontraktuar pér shkak té ngritjes sé tatimeve dhe/ose
ngrities se detyrimeve doganore né qofté se kjo ka ndodhur gjaté kohés sa ka gené né vonesé Furniziuesi.

Neni 11 Patentat dhe licencat

11.1 Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha ankesat qé jané rezultat i pérdorimit t& patentave,
licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ &shté specifikuar né kontraté, pérve¢ nése shkelja
e tille &shté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga autoriteti kontraktues.

Neni 12 Periudha e ekzekutimit té detyrave

12.1 Periudha e ekzekutimit t& detyrave do té fillojé né datén e léshimit té Urdhér Blerjes, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 13.

Neni 13 Zgjatja e periudhés sé ekzekutimit
13.1 Furnizues mund t& kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet
se do t& vonohet, pér ndonjérén nga kéto arsye:
a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte t& jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo dorézimin
e furnizimeve,

¢) Pengesa apo kushte fizike g¢ mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té
parashihen né ményré té mjaftueshme nga nj& furnizues kompetent;

d) Urdhra administrative gé kane ndikuar né datén e realizimit, pérveg atyre gqé jané shkaktuar prej gabimit te
furnizuesit;

e) Autoriteti kontraktues ka déshtuar ti plotésojé obligimet e veta sipas kontrates;

f) Teé gjitha suspendimet e dorézimit dhelose instalimit t& furnizimeve gé nuk jané pér shkak té gabimit té
Furnizuesit;



g) Forca madhore;

h) Shkage tjera gé jane pérmendur né kéto Kushte té pergjithshme dhe té cilat nuk jané pér shkak té gabimit té

Furnizuesit.
13.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér gellim té béje kérkese pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté ;ihe,
pérveg nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues t& dhéna gjithépérfshirése ashtu gé t& mund té kontrollohet kérkesa.
13.3 Brenda 30 ditésh, me njoftim me shkrim peér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té
periudhés sé realizimit nése mund té arsyetohet, ose né ményre prospektive ose retrospektive, ose ta informojé
Furnizuesin qé nuk i éshté dhéné e drejta pér zgjatje té periudhés.

Neni 14 Vonesat e ekzekutimit

14.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin ti dorézojé ndonjé ose té gjitha malirat ose té realizojé
shérbimet brenda limiteve kohore té specifikuara neé kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do te keté té drejté, pér secilén dité gé kalon ndérmjet
skadimit té periudhés sé kontratés dhe datés aktuale t& pérfundimit, t'i marré démet e likuiduara té barabarta me
0,25% né dité té vlerés sé furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale té& porosise.
Autoriteti Kontraktues mund té zbresé démet e likuiduara nga pagesat te cilat duhet ti behen Furnizuesit. Pagesat e
démeve t& likuiduara nuk do té prekin detyrimet e furnizuesit.

14.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara té
parapara né paragrafin 14.1 do té llogariten né& bazé t& vlerés totale té porosise.

14.3 Nése Autoriteti kontraktues ka fituar t& drejtén t& kerkojé sé paku 10 % té vlerés sé porosise ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:
a. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me nje operatore ekonomik:

- te konfiskojé garanciné e realizimit;
- te ndérpresé kontratén, dhe né kete rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- t& hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té& jeté i detyruar té paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

b. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me disa operatore ekonomik:

- te konfiskojé garanciné e realizimit,
- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do t& keté té drejté pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar t& paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe

- te ri-hap konkurrencén me pjesén e mbetur té Operatoréve Ekonomik té kontratés publike kornizé.

¢. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tjera Kontraktuese, me nje operatore
ekonomik:
_ Autoriteti Kontraktues i cili ka bere porposine anulon porosine dhe ritenderon, dhe né kété rast Furnizuesi nuk do
té keté té drejté pér kompensim. Furnizuesi gjithashtu do té jeté i detyruar té paguajé koston plotésuese dhe demet
e shkaktuara nga kjo pamundési e tij; dhe
- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje té kege té Operatorit Ekonomik dhe

kérkon nga Autoriteti Kontraktues i pérmendur ge t& konfiskoj njé pjese proporcionale, ekuivalente me 10% te
porosise se leshuar, té garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues.

a. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tiera Kontraktuese, me disa operatore
ekonomik:

- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje té keqe té Operatorit Ekonomik dhe
kerkon nga nga Autoriteti Kontraktues i pérmendur ge t& konfiskoj njé pjesé proporcionale, ekuivalente me 10% te
porosise se leshuar, té garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues;
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&té rast Furnizuesi nuk do té keté té drejté pér kompensim. Furnizuesi gjithashtu

- te ndérpresé porosine, dhe né k Furni
ston plotésuese dhe démet e shkaktuara nga kjo pamundeési e tij; dhe

do té jeté i detyruar té paguajé ko
- te ri-hap konkurrencén me pjesén e mbetur t€ Operatoréve Ekonomik té kontratés publike kornizé.

Neni 15 Suspendimi

15.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin gé té pezullojé:

a. prodhimin e furnizimeve;
b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim; ose

¢ instalimin e furnizimeve gé jané dorézuar né vendin e pranimit.

15.2 Gjaté pezullimit, Furnizuesi do té mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né
ndonjé vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa éshté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi

i tyre éshté pezulluar nga autoriteti kontraktues.

15.3 Shpenzimet plotésuese gé jané shfaqur né lidhje me kéto masa mbrojtése do ti shtohen gmimit té kontratés.
Furnizuesi nuk do t& marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye té kushteve t& zakonshme klimatike né vendin e pranimit;

c) &shté inevojshém pér shkak t& ndonjé gabimi t& Furnizuesit; ose

d) é&shté i nevojshém pér siguri t& ekzekutimit té miré t& kontratés ose t& ndonjé pjese té saj pérderisa nevoja e

tillé nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.
15.4 Furnizues nuk do té& keté té drejté pér shtesa né ¢mimin e kontratés pé&rvec nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit té urdhrit pér t& pezulluar progresin e dorézimit se ka pér géllim té b&je
ankesé pér ta.
15.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit gé do té béhen nga Furnizues pérkitazi me kété ankesé né ményre té drejté dhe té arsyeshme
sipas mendimit t& autoritetit kontraktues.
15.6 Nése periudha e pezullimit i tejkalon 180 dite, dhe pezullimi nuk éshté pér shkak té gabimit té Furnizuesit,
Furnizues, duke njoftuar autoritetin kontraktues, mund té kérkojé t& vazhdojé me furnizimet brenda 30 ditésh, ose te
ndérpresé kontratén.
15.7 Né rastet kur procedura e dhénies ose realizimit t& kontratés béhet e pavlefshme pér shkak té gabimeve
pérmbaijtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur
ato gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t'i beje
pagesat ose mund ti kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive
ose mashtrimit.
15.8 Qallimi i pezullimit t& kontratés éshté gé té verifikohet nése gabimet pérmbajtjesore té supozuara si dhe
parregullsité apo mashtrimet kané ndodhur né t& vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do
té rifilloje sa mé shpejt gé éshté e mundur. Gabimet pérmbajtjesore ose parregullsité do té jene té gjitha shkelje té
kontratés ose dispozitave rregullative gé rezultojné nga nje veprim ose mosveprim gé shkakton ose ge mund té
shkaktojé humbje né buxhetin e Autoritetit Kontraktues.

Neni 16 Cilésia e furnizimeve

16.1 Furnizimet duhet t'i plotésojné specifikimet teknike té paragitura né kontraté né té gjitha aspektet dhe té jené
konform né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, té
cilat duhet t& mbahen né dispozicion té Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit té

kontratés.

16.2 Té gjitha pranimet teknike preliminare t€ parapara né KVK duhet t& béhen me kérkesé té dérguar nga furnizuesi
pér autoritetin kontraktues. Né kérkese do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér keté pranim
sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t& béhet pranimi n& ményrén e duhur. Materialet,
artikujt dhe mostrat e specifikuara né ké&rkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat

pér kété pranim para se té inkorporohen né furnizime.
16.3 Edhe nése materialet apo artikujt & do té inkorporohen né furnizime ose né prodhim té komponentéve qé do té
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furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet
mundésia ti riparojé dhe t'i pérmirésojé materialet dhe artikujt g& jané refuzuar, por kéto materiale dhe artikuj do té
pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até meényré ge té jeté i
kénaqur autoriteti kontraktues.

Neni 17 Inspektimi dhe testimi

17.1 Furnizues do té sigurojé qé furnizimet té dorézohen né vendin e pranimit me kohé gé t'i mundésohet autoritetit
kontraktues t& vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité
qé mund t'i hasé né kété aspekt, dhe atij nuk do ti lejohet gé té paragesé ndonj& arsye pér vonesé.

17.2 Autoriteti kontraktues do t& keté t& drejté gé heré pas here t& inspektojé, kontrollojé, maseé dhe testojé
komponentét, materialet, dhe mjeshtéring, dhe té kontrolloj¢ pérparimin e pérgatitjes, fabrikimit apo prodhimit té
cfarado artikulli g& pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré gé té pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésing dhe sasing e kerkuar. Kjo do té béhet né vendin e
prodhimit, fabrikimit, pérgatities ose né vendin e pranimit apo né vendet gé jané specifikuar né KVK.

17.3 Peér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina,
pajisie, vegla, puné, materiale, skica dhe t& dhéna té prodhimit g& zakonisht kérkohen pér inspektim dhe testim;

b) Té& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
c) T'ijapé autoritetit kontraktues gasje né cfarédo kohe t& arsyeshme né vendin ku do té realizohen testimet.

17 4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet
qé, pérvec nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do t& konsiderohet se
éshté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet té
rezultateve té testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t'i pranojé rezultatet e testit.

17.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

17 6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do tia japé tjetrit mendimin
e vet brenda 15 ditésh nga mospaijtimi i tillé. Autoriteti kontraktues ose Furnizues mund t& kérkojné gé kéto teste té
pérsériten né té njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur
me marréveshje té ndérsjellé. Té gjitha raportet e testimit do ti dorézohen autoritetit kontraktues, i cili do t'i komunikojé
rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do t& jené pérfundimtare. Kostoja e ri-testimit
do té& bartet nga pala pik&pamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

17.7 Gjaté realizimit t& detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin
personave té paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i
kané marré gjaté inspektimit dhe testimit.

Neni 18 Parimet té pérgjithshme té pagesave

18.1 Pagesat do té béhen né Euro. Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do té béhen né
llogaring bankare té& dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate qé e plotéson Furnizuesi. | njéjti
formular, g& i bashkéngjitet kérkesés pér pagesé, duhet té pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

18.2 Shumat duhet t& paguhen brenda jo mé& shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilen
debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do t€ jeté e pranueshme nése nuk plotésohen njé ose mé
shumeé nga kérkesat thelbésore.

18.3 Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jané dorézuar dokumentet e duhura permbajtjesore ose
sepse ka déshmi gé shpenzimi mund té mos jeté legjitim. Né& rastin e fundit mund t& beéhet njé& inspektim i menjéhershém
pér gellim té kontrollimeve tjera. Furnizues do té& japé sgarime, modifikime apo informata té tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né

ményrén e duhur.

18.4 Pasi qé té keté kaluar afati i fundit i dhéné né Nenin 18.2, Furnizues mundet qé, brenda dy muajsh pas pagesés
sé vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritie q& zbatohet nga institucioni l&shues i
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n ka skaduar afati i fundit, plus shtaté piké té perqindjes. Interesi per pagesé

Kosoveés né ditén e paré t& muajit né té cili
nuk pérfshihet) dhe datés

t& vonuar do té& zbatohet pér kohén gé kalon ndérmjet datés sé& afatit t& fundit t& pagesés (
né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

i periudhés s¢ dhéné né Nenin 18.2 do t'i japin té drejté

18.5 Té gjitha mos pagesat pas 90 ditésh nga skadimi ‘
dérpresé até, me paralajmerim prej 30 ditésh pér Autoritetin

Furnizuesit gé& ose t& mos e realizojé kontratén, ose tan
kontraktues.

té Autoriteteve tjera Kontraktuese, dhe nése njé
te sidomos obligimet e Nenit 18.2 furnizuesi mund
ga pérdorimi i ndonjé dhe i t&

18.6 Né rast se Autoriteti Kontraktues éshté duke bleré né emer
autoritet kontraktues nuk plotéson obligimet e tij sipas késaj kontra
té informojé AQP-né pér shkelje té tille. AQP mund té ndalojé autoritetin kontraktues n

gjitha kontratave té pérbashkéta kornizé té konkluduara nga AQP.

Neni 19 Dorézimi

19.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet & kontratés. Furnizimet do té jené né p
Furnizuesit deri né& pranimin e tyre té pérkohsheém.

19.2 Furnizuesi do ti paketojé furnizimet ashtu si¢ kérkohet pér t& parandaluar démtimin apo keqésimin e gjendjes
s& tyre gjaté transportit deri né destinacionin e tyre, si¢ éshté dhéné né kontrate. Paketimi duhet té& jeté i mjaftueshém
pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit
dhe mbajtien né ambient t& hapur. Madhésia e paketimit dne pesha duhet ti pérshtaten, nése &shté e mundur,
largésisé sé destinacionit pérfundimtar ta furnizimeve, dhe mundésisé s& mungesés sé pajisjeve pér bartje té réndé
né té gjitha pikat gjaté transitit.

19.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet té jené né pajtim me kérkesat e dhéna
né ményré t& hapur né KVK, dhe i nénshtrohen ndryshimeve gé mund té urdhérohen mé voné nga autoriteti
kontraktues.

19.4 Asnjé furnizim nuk do té transportohet as té dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té té
gjitha furnizimeve dhe pajisjeve té furnizuesit, gé jané té nevojshme pér géllime té kontratés.

19.5 Dorézimi duhet té konsiderohet se &shté béré atéhere kur ka déshmi me shkrim qé& &shté né dispozicion pér té
dy palét se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

érgjegjési té

Neni 20 Operacionet e verifikimit

20.1 Furnizimet nuk do té pranohen derisa t& jené realizuar verifikimet dhe testet e caktuara me shpenzime té
Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final t&é mallrave.

20.2 Autoriteti kontraktues, gjaté progresit té dorézimit té furnizimeve dhe para se té merren furnizimet, duhetté keté
fuqiné gé té urdhérojé ose té vendose:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdher, té té gjitha
furnizimeve té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b) zévendésimin e tyre me furnizime té mira dhe té pérshtatshme;

c) hegjen dhe ri-instalimin e miré té pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim gé lidhet me materialet, mjeshtériné ose dizajnin pér té cilin éshté pérgjegjés
furnizuesi, e qé sipas mendimit t& autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) qé puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose gé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

20.3 Furnizuesi, sa mé shpejt gé éshté e mundur dhe me shpenzime té veta, duhet t'i evitojé defektet e specifikuara.
Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do t& keté té drejté t& punésojé persona
tjeré pér t'i zbatuar urdhrat dhe té gjitha shpenzimet gé jané pasojé e késaj, apo gé doté shfagen pér shkak té késaj,
Autoriteti kontraktues do ti zbresé nga paraté gé do té paguhen ose té cilat do té béhen obligim pér t'iu paguar
Furnizuesit.

20.4 Furnizimet & nuk jané té cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve
té refuzuara. Shenja nuk duhet té jeté e atille gé ti ndryshojé ato, apo t& ndikojé né vierén e tyre komerciale.
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Furnizimet e refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda
njé periudhe gé e saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té& higen me té drejté me
shpenzim dhe me rrezik t& furnizuesit. Té gjitha punét qé pérfshijné materialet e refuzuara do t& refuzohen.

Neni 21 Pranimi i pérkohshém
21.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té& jené dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe t& jené autorizuar, si dhe té jeté leshuar njé certifikaté e
pranimit t& pérkohshém ose nése konsiderohet se éshté léshuar.
21.2 Furnizuesi mund t& bejé kérkesé, duke lajmeéruar autoritetin kontraktues, pér njé certifikate té pranimit té
pérkohshém atéhere kur furnizimet t€ jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit té furnizuesit do t& veprojé sipas njérés nga kéto me poshté:
- t'i leshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné,
nése kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té tij jané
pérfunduar furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim te pérkohshem; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta léshuar certifikatén.
21.3 Nése rrethanat e jashtézakonshme e béjné té pamundur qé t& vazhdohet me pranimin & furnizimeve gjaté
periudhés sé fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pé&rgatit njé deklaraté pér ta vértetuar
pamundésiné e tille, nése éshté e mundur, n& konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té
pérgatitet brenda 30 ditésh pas datés né te cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do t& nxisé
shfagjen e kétyre rrethanave pér té evituar obligimin e paragitjes sé furnizimeve né njé gjendje t& pérshtatshme pér
pranim.
21.4 Nése autoriteti kontraktues nuk arrin ose t& léshojé certifikatén e pranimit t& pérkohshém ose té refuzojé
furnizimet brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka l&shuar certifikatén ne ditén e fundit té
asaj periudhe, pérveg né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pé&rbén certifikaté té pranimit
pérfundimtar. Nése furnizimet ndahen me kontraté né pjesé, Furnizuesi do té keté té drejte t& bg&jé kérkesé pér
certifikaté t& vecanté pér secilén pjesé.
21.5 N& raste t& dorézimit t& pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim té pjesshém e
té pérkohshem.
21.6 Pas pranimit t&¢ pérkohshém té furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe
materialet g& nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé
mbeturiné apo pengesé dhe té bé&jé ndonjé ndryshim té gjendjes sé vendit té pranimit si¢ kérkohen né kontraté.

Neni 22 Obligimet pér garanci

22 1 Furnizuesi do t& garantojé q& furnizimet té jené té reja, té papérdorura, t&¢ modeleve té fundit dhe té pérfshije te
gjitha pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Furnizuesi
do té garantojé qé asnjé nga furnizimet t& mos kené defekt qé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo
garanci do té mbetet e viefshme né até ményré ge saktésohet né KVK.

22 2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjeseé té furnizimeve té cilat
mund té paragiten, apo t& ndodhin gjaté periudhés sé garancisé dhe té cilat:
a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga
Furnizuesi; ose
b) rezultojné nga veprimet ose mosveprimet & Furnizuesit gjaté periudhés sé garancise; ose
c) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emer té tij.

22.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt g& kjo t& mund té
praktikohet. Periudha e garancise pér té gjithe artikujt e ndérruar ose te riparuar do t& filloje pérséri nga data né té
cilén éshté béré ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té vazhdohet
vetém pér até pjesé té furnizimeve gé éshté ndikuar nga ndérrimi apo riparimi.
22 4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancise, autoriteti kontraktues do ta
lajmérojé Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit
kohor té paraparé né njoftim, autoriteti kontraktues mund té&:
a) té korrigjojé defektin apo demin veté, ose té punésojé diké tjetér pér ta beré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté gé
duhet t& paguhen ose garancité gé mbahen prej Furnizuesit ose nga té dy;
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b) né rast se nuk ka sasi té duhur ose asnjé garanci nuk éshté efektive kerkoni qé t& merrni shumén e duhur nga

Furnizuesi; ose

c) t& ndérpresé kontratén.

22.5 Obligimet e mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periyd_hés
sé garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit té

pérkohshém.
Neni 23 Shérbimet pas-shitjes

23.1 Shérbimet pas-shities, nése kérkohen né kontraté, do t& jepen né pajtim me té dhénat e parapara né KVK.
Furnizuesi do t& marré pérsipér té realizojé ose té organizojé realizimin e mirémbaitjes dhe té riparimit té furnizimeve
dhe t& sigurojé shpejt pjesét rezervé. KVK mund té sakté&sojné gé Furnizuesi té sigurojé ndonjé ose té& gjitha materialet
e méposhtme, njoftimet dhe dokumentet gé kané t& bé&jné me pjesét rezervé gé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t'i blejé nga Furnizuesi, duke kuptuar gé ky vendim
nuk do ta liroj¢ Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t& ndérprerjes sé prodhimit té pjeséve rezervé, duhet t& lajmérohet paraprakisht Autoriteti kontraktues
pér t'i mundésuar gé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezerve, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

Neni 24 Pranimi pérfundimtar

24.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés
sé fundit, dhe atéheré kur té jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do ti léshojé Furnizuesit
njé certifikaté té pranimit perfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi |
ka plotésuar obligimet e tij sipas kontratés dhe né meényré té tillé qé autoriteti kontraktues té jeté i kénaqur. Certifikata
finale e pranimit do té léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose
menjéheré pasi riparimet eventuale gé jané kérkuar sipas Nenit 22 té jené pérfunduar né meényré te tille gé té jeté i

keénaqur autoriteti kontraktues.

24.2 Kontrata nuk do té konsiderohet se éshté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit ose derisa t& konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

24.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t& mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare té pranimit
dhe té cilat kané mbetur té parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa
e obligimeve té tilla do té pércaktohen duke iu referuar dispozitave té kontratés.

Neni 25 Shkelja e kontratés
25.1 Pala ka shkelé& kontratén nése nuk arrin t& shlyejé ndonjé nga obligimet e veta me kontraté.
25.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:

a) démet; dhe/ose
b) ndérprerjen e kontratés.

25.3 Pérvec masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a) deme te pérgjithshme; ose

b) déme té likuidueshme.

25.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave té parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 26 Ndérprerja e Kontratés nga Autoriteti kontraktues

26.1 Autoriteti kontraktues mundet q&, pasi t'i japé Furnizuesit 7 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:

a) kur Furnizuesi né ményré pérmbaijtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;
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b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém t& paralajmérimit té dhéné nga autoqiteti
kontraktues q& kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe t& cilat ndikojn& né ményré serioze né realizimin e duhur dne me kohé té punéve;

c) Furnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t¢ dhéna nga autoriteti

kontraktues;
d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;
e) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né

marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
céshtje, ose éshté né ndonjé situaté analoge gé shkaktohet nga ndonjé proceduré e ngjashme e parapareé ne

legjislacionin apo né rregulloret nacionale;

f) Furnizuesi éshté dénuar pér njé shkelje gé ka té béjé me sjelljen profesionale, pérmes njé gjykimi gé ka fuginé
e res judicata;

g) Furnizuesi éshté shpallur fajtor pér sjellje t& réndé té keqe jo profesionale t& déshmuar me ¢farédo mijeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i éshté nénshtruar njé gjykimi gé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare té Komuniteteve;

i) Furnizuesi , pas njé procedure tjetér t& prokurimit ose procedure té dhénies sé njé granti té financuar nga buxheti
i komunitetit, &shté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim t& obligimeve té veta
kontraktuese;

j) té gjitha modifikimet organizative qé perfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérveg nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore gé i pengon realizimit t& kontratés;

) Furnizuesi nuk arrin té japé garanciné ose sigurimin & kérkuar, ose nése personi gé e jep garanciné apo
sigurimin mé té hershém té kerkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

26.2 Ndérprerja do té béhet pa paragjykim ndaj té drejtave apo mundésive tjera té Autoritetit kontraktues dhe
Furnizuesit sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tietér me njé palé
té treté né emér t& Furnizuesit. Detyrimi i Furnizuesit pér té shtyré pérmbushjen duhet té pushojé sé ekzistuari
menjéheré pas ndérprerjes, pavaresisht nga detyrimet g&¢ mund té jené paraqitur tashme.

26.3 Autoriteti Kontraktues, pas léshimit t& njoftimit té ndérprerjes sé kontratés, do ta udhézojé Furnizuesin gé té
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregullt
dhe pér ti zvogéluar né minimum shpenzimet.

26.4 Né rast t& ndérprerjes, autoriteti kontraktues, sa me shpejt qé té jeté e mundur dhe né prani té Furnizuesit ose
té perfagésuesve té tij ose duke u bére atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara
dhe punés sé realizuar dhe té bejé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do té pérgatitet edhe
njé deklaraté e parave gé duhet t'i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues

né datén e ndérprerjes sé kontratés.
26.5 Autoriteti kontraktues nuk do t& jeté i obliguar té béjé pagesa tjera pér Furnizuesin derisa té jené pérfunduar

furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté té marré nga Furnizuesi koston ekstra, nése ka, té
furnizimeve ose do té paguajé shumén qé duhet t'i paguhet Furnizuesit para ndérprerjes sé kontratés.

26.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté té drejté t& marré nga Furnizuesi humbjet gé i
jané shkaktuar nén kushtet e kontratés t€ parapara né Nenin 2 t& KVK.
Neni 27 Ndérprerja nga ana e Furnizuesit
27.1 Furnizuesi , pasi e ka paralajméeruar Autoritetin kontraktues 7 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:
- nuk arrin ti paguajé Furnizuesit shumat qe duhet t€ paguhen né ndonjé certifikaté té léshuar nga personi i
autorizuar pas skadimit té afatit té fundit.
- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura; ose
- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér me tepér se 180 dite, pér arsye gé nuk jané
specifikuar né kontraté ose qé nuk mund t'i atribuohen Furnizuesit.

27.2 Ndérprerja do té b&het pa paragjykim pér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit
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kontraktues dhe Furnizuesit.

27.3 Né rast t& ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit
Furnizuesin pér humbje ose dém gé mund ti jeté shkaktuar Furnizuesit.

27.1, Autoriteti kontraktues do ta paguajé

Neni 28 Forca madhore

28.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve t€ saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas

datés kur kontrata hyn né fugi.

28.2 Pér qéllime t& keétij Neni, termi "forcé madhore
crregullimet tjera industriale, veprimet e armikut publi
rastet e dhunés, epidemité, rréshaitjet e tokés, térmetet, shtréngatat, vetétima, vérs
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit t& paléve dhe n

t& pérballohet as me kujdesin e duhur.

28.3 Pa marré parasysh dispozitat e Neneve 14 dhe 26, Furnizuesi nuk do té jeté i detyruar t& hegé doré nga garancia
e realizimit, démet e likuiduara ose ndérprerja pér shkak té shkelies nése, dhe deri né até masé sa, vonesa € tij e
realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje té forcés
madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 18.4 dhe 27, Autoriteti kontraktues nuk do té jeté i
detyruar té paguajé interes pér pagesat e vonuara, per mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t&
kontratés, nése dhe deri né até maseé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér té kryer obligimet

e tij eshté rezultat i forcés madhore.

28.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve té saj, menjéheré do ta lajmérojé palén tietér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatjen e mundshme dhe efektin gé kané gjasa ta kené rrethanat. Pérveg nése udhézohet ndryshe nga autoriteti
kontraktues me shkrim, Furnizuesi do té vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa éshté mjaft
praktike, dhe té angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonijé obligim q& ngjarja e forcés
madhore t& mos e pengojé até gjaté punés. Furnizuesi nuk do t& zbatojé mjete t& tilla alternative pérveg nése

udhézohet ta bgjé kété nga autoriteti kontraktues.

285 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave té autoritetit kontraktues ose gjaté
pérdorimit t& mjeteve alternative sipas nenit 28.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

" do t& thoté veprimet e zotit, goditjet, mbylljet e objektit ose
k, luftérat gofshin té deklaruara ose jo, bllokadat, rebelimet,
himet, erozionet, trazirat civile,
uk mund

Neni 29 Zgjidhja migésore e mosmarréveshjeve

29.1 Palét duhet t'i b&jné té gjitha pérpjeke pér té zgjidhur né ményré migésore té gjitha mosmarréveshjet gé mund
t& ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshije, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése cilado
palé e sheh t& dobishme, palét do te takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet
kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé jepet pér arritien e késaj
zgjidhjeje do té jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése
pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do té jené té lira té vazhdojné né fazén
e ardhshme té procedurés sé zgjidhjes sé mosmarréveshjes duke e lajméruar tjetrén.

29.2 Nése procedura e zgjidhjes migésore té mosmarréveshjes déshton, palét mund té merren vesh té pérpigen té
pajtohen pérmes institucionit té specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t&
procedurés sé pajtimit, secila palé do té keté té drejté t& vazhdojé né fazén e ardhshme té procedurés sé zgjidhjes

sé mosmarréveshjes.
Neni 30 Zgjidhja e mosmarréveshjeve me proceduré gjyqésore

30.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga filimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo qge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.
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PJESA Il E KONTRATES KUSHTET E VECANTA

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dis
mbizotérojné mbi ato té KPK.

pozitat kétu do té

2

Kushtet e Pérgjithshme té Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Kontratés

Pérshkrimi i nenit Nr.

Nenit

Ligji i zbatueshém | 2.1 Ligjet e Kosovés qé jané né fuqi do té zbatohen pér té gjitha géshtjet

dhe gjuha gé nuk mbulohen nga dispozitat e kontratés. Juridiksioni do té jeté
gjykata pérkatése né Prishtiné.

22 Gjuha e pérdorur do & jeté gjuha Shqipe.

Siguria e |81 Shuma e Sigurisé sé Ekzekutimit éshté 10 % e vlerés sé parashikuar té

ekzekutimit té kontratés prej 42,844.1 € pér kohézgjatjen e periudhés prej jo mé
pak se 1130 dité nga data e nénshkrimit té kontratés.

Sigurimi 8.1 Incotermi i aplikueshém éshté DDP (Delivery Duty Paid).

Cilésia e | 16.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili

furnizimeve deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.

Inspektimi dhe | 17.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne
testimi pérputhje me Nenin 17 te Kushteve te Pérgjithshme ne adresat e
specifikuara ne Nenin 2.2 te Kontratés.

Parimet te | 18 Kérkesat pér pagese do té béhen pér furnizimet e dorézuara né baza

pérgjithshme te mujore (ex post).

pagesave ! . e —— "
Pagesa do té autorizohet dhe do té béhet nga Autoriteti Kontraktues pér
furnizimet e dorézuara ne baza mujore (ex post).

Nuk ka pagese paraprake.

Dorézimi 19.3 Furnizuesi do t'i barté té gjitha rreziget qé kané té b&jné me mallrat deri
né& pranimin né destinacion. Furnizimet duhet té paketohen né ményré
qé té parandalohet démtimi i tyre deri né destinacionin e tyre.

Dérgesa:

Dérgesat do té béhet brenda 5 ditéve pas marrjes se “urdhér blerjes”

nga ana e Furnizuesit.

Dorézimi do t& bé&het né njé dité pune dhe gjaté orarit t& punés té
L Autoritetit kontraktues (e héné - e premte, 8:00-16:00).
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Obligimet e | 22.1 Né harmoni me nenin 22 té KPK
garancionit
Zgjidhja migésore e 29.2 Komisioni per ndermjetsim prané Ministrise se Drejtesise
mosmarréveshjes

o 30.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund t& lindin gjaté
Zgjidhja . e ekzekutimit sé késaj kontrate dhe se nuk &shté e mundur té zgjidhet ndryshe
mosmarréveshjes ndérmijet paléve do té dorézohet Gjykatén Themelore-Prishtiné né pajtint me
me procedure ligjiin né Kosové.
gjygésore ose

b) kurdo qge palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té cilat mund
té lindin gjaté ekzekutimit sé késaj kontrate dhe se nuk &shté e mundur t&
zgjidhet ndryshe ndérmjet paléve do t& dorézohet né arbitrazh t€ Tribunali i
Pérhershém i Arbitrazhit té Kosovés né kuadér té Odés Ekonomike té
Kosovés, né pérputhje me rregullat e Dhomés Ndérkombétare té Tregtisé.

Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes
se mosmarréveshjes, giykata apo arbitrimi.
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S ELSIG

Kompania e Sigurimeve Sh.A /Insurance Company J.S.C. Gﬂttha qe duhet ta keni

Deklaraté e Garantuesit

SIGURIA E EKZEKUTIMIT
Pjesé pérbérése e Polices me Nr. 136750

Pér Kuvendi Komunal Gjilan
{ Emri i "Autoritetit Kontraktues" )

Né emér té Offishop Group SH.P.K. & Teknika SH.P.K., 1
(emri dhe adresa e "Operatori Ekonomik" dhe nr. i biznesit né vazhdim Operaratori Ekonomik)

Titulli i aktivitetit té prokurimit: Furnizim me material Higjieniko - Sanitar
Nr. prokurimit: 651-24-12087-1-1-1 , Nr. brendshém: GL 651 24 145 111

Garancion me kérkesé té paré

Derisa operatori ekonomik i lartécekur, ka ndérmarré veprimet pér té dorézuar njé siguri té ekzekutimit duke iu
referuar dosjes sé tenderit me numér té prokurimit té lartécekur té dérguar nga autoriteti kontraktues,

dhe ngase tenderuesi déshiron té depozitoi garanciné né shumén e saktésuar né dosjen e tenderit,

dhe ngase jemi pajtuar t'i japim tenderuesit kété garanci.

Andaj me kété konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emér té operatorit ekonomik, deri né
njé shumé totale: 42,844.10€ zotohemi té ju paguajmé, qgé me kérkesén tuaj té paré me shkrim né té cilen
deklarohet mospérputhja e njérit nga kushtet né vijim:

a. Autoriteti kontraktues konstaton né bazé té déshmive té vertetuara objektivisht se operatori ekonomik ka
déshtuar qé té ekzekutojé kontraténe e nénshkruar dhe kjo i ka shkaktuar autoritetit kontraktues déme
substanciale dhe/ose shpenzime té médha pér mbylljen e kontratés né fjalé, dhe;

b. Operatori ekonomik ka déshtuar gé té ekzekutojé kontratén e nénshkruar dhe si rezultat i saj kané mbet pa
u paguar shumé punétoré, nénkontraktoré dhe/ose furnizues té materialeve.

Pagesa né shumén e limituar prej 42,844.10€ sic éshté lartcekur, pa pasur nevojé té vertetoni apo té tregoni
arsyet ose shkaget e kérkesés tuaj, apo pér shumén e specifikuar kétu.

Kjo siguri vlené 1130 dité kalendarike prej 19.03.2025 deri mé 22.04.2028

Me plotésimin e detyrimeve ndaj Pérfituesit té Garancionit, Siguruesit/Garantuesit i kalon e drejta pér ta
rimbursuar nga i Siguruari/Kontraktuesi shumén e paguar pérfituesit, me té gjitha té drejtat dhe mjetet ligjore deri
né pérmbushjen e térésishme té detyrimeve.

Data Iéshimit: 19.03.2025
Nénshkrimi dﬂhg vula e garantuesit
/ J n

J |, Tningibettt
LT Ll

Ky garancion i nénshtrohet rregullave uniforme pér garancione (URDG), botim 2010, Publikimi ICC Nr. 758.




| nderuar klient !

Ju jemi mirénjohés qé keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig" pér sigurimin e garancive pér démet gé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruar me nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté paijtuar, gé:
- té dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér gqéllime statistikore dhe pér
géllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor té Kosovés ( RKK) si dhe transferim tek njé palé e treté
me qéllim té trajtimit t&é démeve.
- siguruesi do té ruaj té& dhénat personale me siguriné e
nevojshme né regjistra, ku kéto té dhéna do té strukturohen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e treté nuk do té kené gasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “ELSIG” sh.a., apo kompanive partnere té KS “ELSIG" sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té paijtimit, gé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
qasje né to.
3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.
4. Personat qé kané nénshkruar kété policé vértetojné se:
né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paragitur népérmijet gjykatés, kur té jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'Idérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit t& siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitt&é garancive: Té&ndérmerre, bashké meté

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: Té plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe t& paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i l1éndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. N& rast kontesti lidhur me démin qé ka
ndodhur e gé mbulohet me kété policé, kompetente éshté gjykata e
vendit ku &shté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG" Insurance
Company for Safeguards concerning the claims that can occurred
to contractual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the state authorities when this is sanctioned by law, as well
as persons that process data under the leadership of the company
I.C. “ELSIG" .s.c., or partner companies of IC. “ELSIG" j.s.c.

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder's obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paraqitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismaijli nr. 3
Tel.038 /221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsig.com

Filiali / Branch :

Mitrovicé Tel.044 / 381 - 790
Ferizaj Tel.044 / 655 - 678
Gjakové Tel.044 /760 226

Pejé Tel.049 /810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 / 212 -378
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4? EL S I G Giithcka & duhet ta keni

Kompania e Sigurimeve Sh.A./Insurance Company J.S.C.
Kompania e sigurimeve ELSIG sh.a, Prishting, Adresa: Rr. “Tringé Ismaijli"-nr,19, I
Tel: +383 (0) 38 221 112: Fax: +383 (0) 38 221 115, E-mail: office@kselsig.com

POLICE PER SIGURIMIN E GARANCISE SE EKZEKUTIMIT TE KONTRATES

Nr. Polices: 136750

Kontraktuesi
: Offishop Group SH.P.K. & Teknika Lénda e Garancisé
Emri
SH.P.K., 1

Pérfagésuar nga Hekuran Neziri Detyrimet e Siguruesit ndaj Pérfituesit sipas késaj Police té sigurimit

Adresa Cernicé, Rr Sylejman Sylejmani, pn jané:

Nri Bizr::esit 811903104 1. Mbéshtetur né kété Police - Garancie, Siguruesi / Garantuesi merre

Telefoni 048633452 pérsipér qé té plotésoje cdo detyrim kontraktori i cili &shté i
garantuar me kété police.

Pérfituesi

Emri Kuvendi Komunal Gjilan 2. Pérfituesi e ka té drejtén t'i drejtohet Siguruesit / Garantuesit pér

Adresa Gjilan marrjen e démshpérblimit deri né shumén e garantuar, vetém kur
detyrimet kontraktuale nuk plotésohen pér faj té té Siguruarit /

Garantuesi Kontraktuesit - Ekzekutuesit té Kontratés.

Emri Elsig 3. Me plotésimin e detyrimeve ndaj Pérfituesit, Siguruesit/Garantuesit

Banka NLB i lind e drejta gé t'i drejtohet té Siguruarit/Kontraktuesit, me té

Garantuesit gjitha mjetet ligjore, pér té béré rimbursimin e shpenzimeve té
kryera né funksion té plotésimit té detyrimeve ndaj pérfituesit

Mbulueshmeéria e Polices (cedimi i té drejtave nga Pérfituesi t& Siguruesi/Garantuesi).

Shuma Siguruar 42,844.10

T 4. Ky sigurim éshté lidhur sipas Kushteve té pérgjithshme té Sigurimit

Sigurimit 19.03.2025 - 22.04.2028 té Garancive dhe ekzekutimit t& kontratés té cilat jané pjesé

Primi 2387.53 pérbérése e késaj Police.

Tvsh 429.76 5. Pér polica té sigurimit - Ekzekutimi i kontratave - pjesé pérbérése e

Primi Bruto 2,817.29 késaj police &shté kontrata e ekzekutimit té punéve ndérmjet

Data e Iéshimit 19.03.2025 10:36 autoritetit kontraktues (Pérfituesi) dhe Operatori Ekzekutues (té
Siguruarit) di dhe marréveshja e lidhur né mes Siguruesit dhe

Aktiviteti Ekonomik: Operatorit Ekonomik (hipoteka e 1&né peng)

Furnizim me material Higjieniko - Sanitar

Me nénshkrimin e késaj kontrate pajtohem qé Kompania e Sigurimit ti ruaj té dhénat e mia personale / té dhénat e
biznesit, té cilat do té pérdoren nga Kompania pér qéllime statistikore, hulumtim/raportim né Regjistrin Kreditor té
Kosovés si dhe transferim tek njé palé e treté me géllim té trajtimit té démeve.

Me nénshkrimin e késaj police té sigurimit, nénkuptohet se uné i siguruari me vullnet té liré, té barabarté dhe me
mirébesim kam pranuar primin e sigurimit, kam lexuar, kuptuar dhe pranuar kushtet e sigurimit.

My signature in this insurance policy signifies that | the insured with good will have accepted the insurance premium. |
have read, understood and accepted the insurance terms and conditions

Kompania e Sigurimeve Elsig Pérfagésuesi i té siguruarit

Hekuran Neziri




I nderuar klient !

Ju jemi mirénjohés qé& keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig” pér sigurimin e garancive pér démet qé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruar me nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, gé:
- té dhénat personale té késaj kérkese, sé bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér qéllime statistikore dhe pér
qéllime té hulumtimit (verifikimit)/raportimit né Regijistrin e
Kreditor té Kosovés ( RKK) si dhe transferim tek njé palé e treté
me qéllim té trajtimit t&é démeve.
- siguruesi do té ruaj té dhénat personale me siguriné e
nevojshme né regjistra, ku kéto té dhéna do té strukturohen me
ndihmén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e treté nuk do té kené qasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “ELSIG" sh.a., apo kompanive partnere té€ KS “ELSIG" sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, gé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.
3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.
4. Personat gé kané nénshkruar kété policé vértetojné se:
né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paraqitur népérmjet gjykatés, kur té jen nén arrest
si dhe kur té keté filluar procedura pér sigurimin e provave:
T'ldérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit té siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitté garancive: Téndérmerre, bashké me té

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: Té plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe té paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i |&ndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. Né rast kontesti lidhur me démin gé ka
ndodhur e gé mbulohet me kété policé, kompetente éshté gjykata e
vendit ku éshté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG" Insurance
Company for Safeguards concerning the claims that can occurred
to contractual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the state authorities when this is sanctioned by law, as well
as persons that process data under the leadership of the company
I.C. “ELSIG" j.s.c., or partner companies of IC. “ELSIG" j.s.c.

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder’s obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paragitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 / 221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsig.com

Filiali / Branch :

Mitrovicé Tel.044 / 381 - 790
Ferizaj Tel.044 /655 - 678
Gjakové Tel.044 / 760 226

Pejé Tel.049 /810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 / 212 -378




AUTORIZIM

Né emér té kompanisé “Offishopgroup SHPK “ né Gjilan, me nr.té biznesit
811903104, Autorizoj Ardonis Neziri me nr.té leternjoftimit 1247650993 qé té
kryej shérbime né emér té kompanisé “Offishopgroup SHPK “ per nenshkrimin e

kontrates

Data kur éshté pérgatitur Dosja e Tenderit:

15.11.2024

Nrl i prokurimit

651-24-12087-1-1-1

Nr i brendshém

GL 651 24 145 111

Titulli: “ Furnizim me material Higjieniko — Sanitar “

DATE 19.03.2025

Autorizimin e leshoi

“Offishopgroup” shpk-

ll.-il'é J‘?p%ﬂ,ﬁ)het né gdo dokument apo kérkesé né lidhje me kété aktivitet t& prokurimit
N\ 1]
*

N /i



DEKLARATE PER SPECIFIKIMET TEKNIKE
DHE LIFERIM

Pér: Komuna e Gjilanit
Nga: Grupi i OE: OFFISHOPGROUP SHPK- Gjilan” & Teknika

SH.P.K.ofertues pér projektin:

Data kur &shté pérgatitur Dosja e Tenderit:
15.11.2024

Nrl i prokurimit 651-24-12087-1-1-1
Nr i brendshém GL 65124 145111

Titulli: * Furnizim me material Higjieniko — Sanitar *
Me ane te kesaj letre deklarojme/garantojme se materialet riparuese teknike dhe
paisjet elektrike te cilat kemi ofertuar per projektin e lartecekur plotesojne te
gjitha specifikimet teknike sine ANEKS 1 te dosjes se tenderit dhe paramase.
Gjithashtu liferimin e mallit do ta bejme ashtu siq eshte cekur ne DT.

OFFISHOPGROUP SHPK Teknika SH.P.K.

Hekuran Neziri — Drejtor Blineré Rama -Drejtor

Dt. 12.12.2024
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