REPUBLIKA E KOSOVES
REPUBLIEA KOSOVA/REPUBLIC OF KOSOVO

KOMUNA E GJILANIT

OPSTINA GNJILANE/MUNICIPAL GJILAN/GILAN BELEDIYESI

KONTRATA PUBLIKE KORNIZE
Numri i kontratés - 651-24-11410-1-2-1/C708

KUVENDI KOMUNAL- GJILAN, (né vazhdim " Autoriteti Kontraktues'), né njérén ané; dhe

Interlab SH.P.K., Rr. Idriz Gjilani, Nr.65,, (ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin njé
kontrate publike pér furnizimet e shénuara me poshté:

Furnizim me reagjenta biokim hematoligjik me numer identifikues: 651-24-11410-1-2-1 Nr i
brendshém GL 651 24 14 121
Neni 1 Lénda

1.1 Lénda e kontrate publike kornizé &éshté t& krijoj kushtet, duke pérfshiré ¢mimet dhe rregullat e
implementimit pér dorézimin e mallrave né vijim:

Furnizim me reagjenta biokim hematoligjik - sipas pérshkrimit né Aneksin 1 Specifikat Teknike té
detyrueshme té DT si dhe Listés sé pérshkrimit té ¢mimeve.

Nr. Grupi

Furnizim me reagjenta biokim hematoligjik

Autoriteti Kontraktues béné blerjen vetém né emér té veté Autoritetit

1.2 Kontrata publike kornizé do t& implementohet me “vendosjen e porosive™ apo thirrje. P.sh. Kurdo gé
Autoriteti Kontraktues apo ndonjé Autoritet tjetér Kontraktues i pérfshiré né kété kontraté, tenton té blejé
artikuj né bazé té késaj kontrate publike kornizé, duhet qé té dérgojé “porosiné” tek furnizuesi, duke
specifikuar listén me artikuj pér furnizim me sasité e tyre pérkatése.

1.3 Sasité e vlerésuara, té pércaktuara né Pjesén C, Lista e Cmimit, jané vetém sasi indikative. Autoriteti(et)
Kontraktues i pérmendur né Neninl.l éshté (jan€) i/té detyruar té pérdoré/in kété marréveshje kornizé sa
heré qé té prokurojné mallératé pérmendura né 1.1. .

1.4 Kontrata hyné né fuqi me datén e nénshkrimit nga té dy palét dhe pérfundon né njé afat prej 24
muajve nga data e nénshkrimit.

Neni 2 Kushtet e dérgesés



2.1 Afati kohor pér dorézim do té jeté jo mé shumé se 5 dité nga koha e léshimit té urdhér blerjes nga ana
e Autoritetit Kontraktues.
2.2 Vendi i dorézimit té furnizimit do té jeté: Ne Komunen e Gjilanit

2.3 Inkotermi I zbatueshém do té jeté DDP! (Dérgesat e Detyrés té Paguara).

Neni 3 Origjina
3.1 Furnizuesi duhet t& dorézojé njé certifikaté t& origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon

pranimin e pérkohshém t€ furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérprerjen
e kontratés

3.2 Origjina e mallrave do t& pércaktohet sipas Kodit t& Doganave t&¢ Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi

4.1 Cmimet njési t€ furnizimeve jané paraqitur né Ofertén Financiare, Lista e Cmimit e paraqitur nga
Furnizuesi.

Vlera totale indikative e kontratés éshté 19,195.01 Euro.

Derivimi i lejuar nga vlera totale indikative éshté +/-30%. Nése urdhér blerjet tejkalojné sasiné totale
indikative ose vlerén totale indikative té kontratés publike kornizé (duke pérfshiré + tridhjeté
pérqind (30%), pa marré parasysh datén origjinale té skadimit té Kontratés Publike Kornizé,
kontrata do té ndérpritet automatikisht. Mospérputhja e lejuar plus/minus tridhjeté pérqind (30%)
vlen edhe pér pozicion/artikull, dhe ne rast te arritjes se pragut te lejuar AK nuk mund te beje porosi
tjera pér até pozicion/artikull.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet té jeté e vetmja pagesé qé Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés publike kornizé.

4.3 Cmimet per njési jané fikse dhe nuk do ti nénshtrohen ndryshimeve pér porosité e vendosura nén kété
kontraté kornizé

4.4  Pagesat do t& béhen né pérputhje me Kushtet e Pérgjithshme dhe/ose t€ Veganta t¢ Kontratés.
Neni 5 Rendi i pérparésisé s¢ dokumenteve té kontratés
5.1 Kontrata pérbéhet nga dokumentet né vijim:

(a) Kontrata Publike Kornizé;

(b) Kushtet e Vecanta té Kontratés;

(c) Kushtet e Pérgjithshme té Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré Specifikimet Teknike;

(e) Oferta financiare (Lista e Cmimeve) 03.12.2024

17 pop - Dérgesat e Detyrés té Paguara —-Incoterms 2010 Dhoma Ndérkombétare e Tregtisé.



5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste
té paqartésisé ose divergjencés, ato duhet té lexohen sipas rendit té pérparésisé né té cilin jané dhéné mé
sipér.

Neni 6 Komunikimet

6.1 Té gjitha komunikimet me shkrim qé kané t& béjné me kété Kontraté ndérmjet Autoritetit Kontraktues,
nga njéra ané dhe Furnizuesit nga ana tjetér duhet té cekin titullin e Kontratés dhe numrin e saj té
identifikimit dhe duhet t& dérgohen me posté, faks, email ose té dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim té pranimit té saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré qé ka afat té fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t&
kérkojé vértetim t& pranimit t& komunikatés sé tij. Né té gjitha rastet, dérguesi duhet t’i marré té gjitha
masat e nevojshme pér té siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, pélqimi. miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e tillé, pélqim, miratim, certifikaté apo vendim do té jeté
né formé té shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do té shenohen né pérputhje
me rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t&¢ mbahet apo vonohet pa

arsye.

6.4 Kjo kontraté &éshté pérgatitur né gjuhet shqipe2 in né tri origjinale, dy origjinale pér Autoritetin
Kontraktues dhe njé origjinal pér Furnizuesin.

Pér Autoritetin Kontraktues. .

F RO

Emri:

Pozita:

Nénshkrimi:

Data:

Vula:

Pér Ofruesin e Shérbimeve

Emri: 4| Betim Sadriu

/

Pozita: Drejtor K )
Nénshkrimi: &Za‘—f——\_/‘ /

Data: 16,06.2025gs W, _
Vula: % @ %

18 Gjuha do té jeté gjuha e pérdorur nga ana e tenderuesit né kété tender.
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PJESA Il E KONTRATES KUSHTET E PERGJ.'THSH_N_I’_E
Neni 1 Pérkufizimet

1.1 “Kontraté" do té thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢c éshté shénuar
né formularin e kontratés té nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe té gjitha dokumentet
e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale qé kané vieré ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, Iéndét e para, makinerité dhe pajisjet, objektet né formé té ngurté té léngshme ose té gazshme.

1.3 “Autoriteti Kontraktues” do té thoté organizata e blerjes sé& mallrave, si¢ éshté e quajtur Fletén mbi té Dhénat e
Tenderit.

1.4 "Furnizues" do té thoté njé person fizik ose juridik gé éshté palé e késaj kontrate dhe sipas dispozitave té késaj
kontrate furnizon mallra gé jané objekt i késaj kontrate.

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés.

1.6 “Inkotermet” do té thoté termat ndérkombétare tregtare gé pérbéjné rregullat e interpretimit té termave tregtare
qé pércaktojné ményrén, kostot dhe rreziget qé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti
kontraktues.

1.7 “Furnizim” do té thoté dorézim i produkteve me cilési, sasi dhe lloj té specifikuar né kontraté, si dhe té vendosura
dhe paketuara né ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do té thoté ¢mimi q& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund té& bé&het né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do té thoté shérbimet ndihmése, si: instalimi, mirémbaijtja, riparimi i furnizimeve, sigurimi
i pjeséve rezervé gé i prodhon apo i distribuon furnizuesi dhe/ose detyrime t& ngjashme né lidhje me furnizimet e
produkteve.

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.

1.11 “KVK” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili éshté ligji gé i pércakton té gjitha ¢céshtjet gé nuk jané té mbuluara né kontraté.

2.2 Kontrata dhe té gjitha komunikimet e shkruara ndérmijet paléve hartohen né gjuhén e specifikuar né KVK.
Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje té shkruar pérmes té cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté.

3.2 Furnizuesi nuk mundet qé&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose
njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérve¢ né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve té Furnizuesit, t& shumave gé duhet té paguhen ose qé
do té béhen borxh sipas kontratés; ose

b) né rast té dhénies sé té drejtés sé Furnizuesit siguruesve té Furnizuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané& shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta liroj¢ Furnizuesin nga
obligimet e veta pér pjesén e kontratés gé tashmé éshté realizuar ose pér pjesén gé nuk éshté bartur.

3.4 Pranuesit e dispozitave té kontratés duhet té plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérvec né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e
njé pjese té kontratés sé tij njé pale té treté.



4.2 Elementet e kontratés gé do té nénkontraktohen dhe identiteti i nénkontraktuesve i béhen té ditura Autoritetit
kontraktues me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates,
Furnizuesi duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér
vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk léshohet autorizimi.
Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit e
propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj,
ku e konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi éshté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve té vet si dhe té agjentéve
ose té punésuarve, né té njéjtén meényré si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij
ose punétoréve té tij. Aprovimi i nénkontraktimit t& ndonjé pjese té kontratés ose aprovimi i nénkontraktuesit nga ana
e Autoritetit kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém gé vazhdon pér njé periudhé qé e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet qé i jep nénkontraktuesi, Furnizuesi
duhet gé, né c¢farédo momenti pas skadimit t& periudhés sé garancisé, t'i transferojé menjéheré te Autoriteti
kontraktues, me kérkesé dhe shpenzime té Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e
garancisé sé skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Furnizuesit pa pagesé atéheré kur éshté e nevojshme, njé kopje té skicave t& pérgatitura pér realizimin e kontratés
dhe kopje té specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera té kétyre skicave,
specifikimeve dhe dokumenteve tjera, né rast se ato mund té gjenden. Pas I&shimit té certifikatés sé& garancisé, ose
pas pranimit final t& saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té
kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime té kontratés, skicat, specifikimet dhe dokumentet tjera qé i jep
autoriteti kontraktues nuk duhet té pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim
paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i [éshuar Furnizuesit urdhra administrative qé inkorporojné ato dokumente
plotésuese dhe udhézimet gé jané té& nevojshme pér ekzekutim té miré té kontratés dhe pér kompensim démi nga
ndonjé defekt té saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve té ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet anésore t& Republikes se Kosoves té cilat mund té ndikojné te furnizuesi
gjaté realizimit t& obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé ndihmén e kérkuar nga Furnizuesi
me shpenzime té& Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér té& dhénat mbi furnizimet
ashtu gé Autoriteti kontraktues té mund té marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do té vendosé qgé té marré lejet e kérkuara apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit té kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésing e duhur duke pérfshiré, aty ku éshté
specifikuar, dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tiera pérfshiré kompensimin pér
ndonjé defekt né furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit té kontratés, ai, duke iu ekspozuar dénimit
pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paraqitur arsyet e tij brenda 30 ditésh
pas pranimit té urdhrit. Ekzekutimi i urdhrit administrativ nuk do té pezullohet pér shkak té kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe té veprojé sipas té gjitha ligjeve dhe rregulloreve né fugi né Republikén e
Kosovés dhe do té sigurojé qé personeli i tij, té aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné
dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet ti trajtojé té gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo é€shté e nevojshme pér géllime té ekzekutimit té kontratés, ai nuk do té publikojé
ose shpalosé asnjé detaj té kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.
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7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshohet pa pélgimin paraprak me shkrim t& Autoritetit
kontraktues.

Neni 8 Siguria e ekzekutimit

8.1 Furnizuesi do t€, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim té ploté dhe té mire té kontratés. Shuma e sigurisé do té saktésohet né KVK. Siguria e ekzekutimit do té&
ndalet nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé e mosekzekutimit té ploté dhe té
duhur té obligimeve kontraktore nga ana e Furnizuesit.

8.2 Siguria e ekzekutimit té kontratés do té jeté né formén e dhéné né pjesén IV té kontratés.

8.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té& léshohet brenda
30 ditésh nga |éshimi i certifikatés se perkohshme té pranimit.

Neni 9 Sigurimi

9.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kundér humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

9.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 9.1, Furnizuesi do té mbajé pérgjegjési té ploté,
dhe do ta sigurojé Autoritetin kontraktues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime
personale qé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 10 Tatimi

10.1 Furnizuesi éshté pérgjegjés pér té gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e Republikés se
Kosovés.

10.2 Té gjitha tatimet dhe detyrimet tjiera doganore konsiderohet se jané pérfshiré né ¢mimin e kontraktuar.

10.3 Menaxheri i Projektit do t& harmonizojé ¢mimin e kontraktuar nése konstaton se ka ngritie té tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit té tenderit dhe datés sé fundit t& vértetimit té pranimit
te mallrave.

10.4 Menaxheri i Projektit nuk do t& lejojé ndryshimin e ¢gmimit t& kontraktuar pér shkak té ngritjes sé tatimeve dhe/ose
ngritjes se detyrimeve doganore né qofté se kjo ka ndodhur gjaté kohés sa ka qené né vonesé Furniziuesi.

Neni 11 Patentat dhe licencat

11.1 Furnizuesi do ta sigurojé autoritetin kontraktues nga té gjitha ankesat qé jané rezultat i pérdorimit t& patentave,
licencave, skicave, modeleve ose markave apo emrave tregtaré sic &shté specifikuar né kontraté, pérvec nése shkelja
e tillé éshté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga autoriteti kontraktues.

Neni 12 Periudha e ekzekutimit té detyrave

12.1 Periudha e ekzekutimit t& detyrave do té fillojé né& datén e léshimit t& Urdhér Blerjes, pa paragjykim ndaj zgjatjeve
té periudhés té cilat mund té lejohen sipas Nenit 13.

Neni 13 Zgjatja e periudhés sé ekzekutimit

13.1 Furnizues mund té kérkojé zgjatje té periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet
se do té vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo dorézimin
e furnizimeve;

c) Pengesa apo kushte fizike g¢ mund té ndikojné né dorézimin e furnizimeve, té cilat nuk kané mundur té
parashihen né ményré té mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre q& jané shkaktuar prej gabimit té
furnizuesit;

e) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés;
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f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve gé nuk jané pér shkak té gabimit té
Furnizuesit;

g) Forca madhore;

h) Shkage tjera gé jané& pérmendur né kéto Kushte té pérgjithshme dhe té cilat nuk jané pér shkak té gabimit té
Furnizuesit.

13.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim té béjé kérkesé pér zgjatje té periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe,
pérve¢ nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues té dhéna gjithépérfshirése ashtu gé té mund té kontrollohet kérkesa.

13.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té
periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé
Furnizuesin gé nuk i éshté dhéné e drejta pér zgjatje té periudhés.

Neni 14 Vonesat e ekzekutimit

14.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t'i dorézojé ndonjé ose té gjitha mallirat ose té realizojé
shérbimet brenda limiteve kohore té specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté té drejté, pér secilén dité gé kalon ndérmjet
skadimit té periudhés sé kontratés dhe datés aktuale té pérfundimit, t'i marré démet e likuiduara té barabarta me
0,25% né dité té vlerés sé furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vlerés totale t& porosise.
Autoriteti Kontraktues mund té zbresé démet e likuiduara nga pagesat te cilat duhet ti behen Furnizuesit. Pagesat e
démeve té likuiduara nuk do té prekin detyrimet e furnizuesit.

14.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara té
parapara né paragrafin 14.1 do té llogariten né bazé té vlerés totale té porosise.

14.3 Nése Autoriteti kontraktues ka fituar té drejtén té kérkojé sé paku 10 % té vlerés sé porosise ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

a. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me nje operatore ekonomik:
- te konfiskojé garanciné e realizimit;
- te ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim; dhe

- t& hyjé né njé kontraté me njé palé té treté pér dhénien e pjesés sé mbetur té furnizimeve. Furnizuesi nuk do té
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar té& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

b. Ne rast se Autoriteti Kontraktues ka prokuruar vetem ne emer te vete Autoritetit, me disa operatore ekonomik:
- te konfiskojé garanciné e realizimit;

- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do té keté té drejté pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar té paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe

- te ri-hap konkurrencén me pjesén e mbetur té& Operatoréve Ekonomik té kontratés publike kornizé.

c. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tiera Kontraktuese, me nje operatore
ekonomik:

- Autoriteti Kontraktues i cili ka bere porposine anulon porosine dhe ritenderon, dhe né kété rast Furnizuesi nuk do
té keté té drejté pér kompensim. Furnizuesi gjithashtu do té jeté i detyruar té€ paguajé koston plotésuese dhe démet
e shkaktuara nga kjo pamundési e tij, dhe

- te njoftoj Autoritetin Kontraktues i cili ka udhéhequr prokurimin pér sjellje té keqge t& Operatorit Ekonomik dhe
kérkon nga Autoriteti Kontraktues i pérmendur ge té konfiskoj njé pjesé proporcionale, ekuivalente me 10% te
porosise se leshuar, té garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues.

a. Ne rast se Autoriteti Kontraktues ka prokuruar ne emer te disa Autoriteteve tiera Kontraktuese, me disa operatore
ekonomik:



- te njoftoj Autoritetin Kontraktues i cili ka udh&hequr prokurimin pér sjellje t& kege té Operatorit Ekonomik dhe
kérkon nga nga Autoriteti Kontraktues i pérmendur ge té konfiskoj njé pjesé proporcionale, ekuivalente me 10% te
porosise se leshuar, té garancisé sé performancés dhe dérgon shumén tek Autoriteti Kontraktues;

- te ndérpresé porosine, dhe né kété rast Furnizuesi nuk do t& keté té drejté pér kompensim. Furnizuesi gjithashtu
do té jeté i detyruar té& paguajé koston plotésuese dhe démet e shkaktuara nga kjo pamundési e tij; dhe

- te ri-hap konkurrencén me pjesén e mbetur té& Operatoréve Ekonomik té kontratés publike kornizé.

Neni 15 Suspendimi
15.1 Autoriteti kontraktues mundet, me urdhér administrativ, né ¢farédo kohe ta udhézojé Furnizuesin qé té pezullojé:

a. prodhimin e furnizimeve;
b. dorézimin e furnizimeve né vendin e pranimit né kohén e specifikuar pér dorézim; ose
c. instalimin e furnizimeve gé jané dorézuar né vendin e pranimit.

15.2 Gjaté pezullimit, Furnizuesi do té& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né
ndonjé vend tjetér, nga pérkegésimi, humbja apo démtimi pér aq sa té jeté e mundur dhe sa éshté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet jané dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi
i tyre éshté pezulluar nga autoriteti kontraktues.

15.3 Shpenzimet plotésuese gé jané shfaqur né lidhje me kéto masa mbrojtése do t'i shtohen ¢mimit té kontratés.
Furnizuesi nuk do té marré pagesé té shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré té ndryshme né kontraté; ose
b) éshté i nevojshém pér arsye té kushteve té zakonshme klimatike né vendin e pranimit;
c) éshté i nevojshém pér shkak té& ndonjé gabimi té Furnizuesit, ose

d) éshté i nevojshém pér siguri té ekzekutimit t& miré té kontratés ose té ndonjé pjese té saj pérderisa nevoja e
tillé nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

15.4 Furnizues nuk do té keté té drejté pér shtesa né ¢mimin e kontratés pérveg nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit t& urdhrit pér té pezulluar progresin e dorézimit se ka pér géllim té bgjé
ankesé pér ta.

15.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés sé realizimit gé do té béhen nga Furnizues pérkitazi me kété ankesé né ményré té drejté dhe té arsyeshme
sipas mendimit té autoritetit kontraktues.

15.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak té gabimit t& Furnizuesit,
Furnizues, duke njoftuar autoritetin kontraktues, mund té kérkojé té vazhdojé me furnizimet brenda 30 ditésh, ose té
ndérpresé kontratén.

15.7 Né rastet kur procedura e dhénies ose realizimit t& kontratés bé&het e paviefshme pér shkak té gabimeve
pérmbaijtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né rastet kur
ato gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t'i béjé
pagesat ose mund t'i kthejé¢ shumat qé tashmé jané& paguar, né proporcion me réndésiné e gabimeve, parregullsive
ose mashtrimit.

15.8 Qéllimi i pezullimit t& kontratés éshté qé& té verifikohet nése gabimet pérmbajtjesore t& supozuara si dhe
parregullsité apo mashtrimet kané ndodhur né té vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do
té rifilloj& sa mé shpejt gé éshté e mundur. Gabimet pérmbajtiesore ose parregullsité do té jené té gjitha shkelje té
kontratés ose dispozitave rregullative qé rezultojné nga njé veprim ose mosveprim gé shkakton ose q& mund té
shkaktojé humbje né buxhetin e Autoritetit Kontraktues.

Neni 16 Cilésia e furnizimeve

16.1 Furnizimet duhet t'i plotésojné specifikimet teknike t& paraqgitura né kontraté né té gjitha aspektet dhe té jené
konform né té gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, t&
cilat duhet t& mbahen né dispozicion té Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit té
kontratés.

16.2 Té gjitha pranimet teknike preliminare té parapara né KVK duhet té& béhen me kérkesé té dérguar nga furnizuesi
pér autoritetin kontraktues. Né kérkesé do té saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim
sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do té béhet pranimi né ményrén e duhur. Materialet,
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artikujt dhe mostrat e specifikuara né kérkesé duhet té certifikohen nga autoriteti kontraktues se plotésojné kérkesat
pér kété pranim para se té inkorporohen né furnizime.

16.3 Edhe nése materialet apo artikujt gé do té inkorporohen né furnizime ose né prodhim té& komponentéve gé do té
furnizohen jané pranuar teknikisht né kété ményré, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet té& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t'i jepet
mundésia t'i riparojé dhe t'i pérmirésojé materialet dhe artikujt gé jané refuzuar, por kéto materiale dhe artikuj do té
pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até ményré qé té jeté i
kénaqur autoriteti kontraktues.

Neni 17 Inspektimi dhe testimi

17.1 Furnizues do té sigurojé qé furnizimet t& dorézohen né vendin e pranimit me kohé& gé t'i mundésohet autoritetit
kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité
gé mund t'i hasé né kété aspekt, dhe atij nuk do t'i lejohet gé té paragesé ndonjé arsye pér voneseé.

17.2 Autoriteti kontraktues do té keté té drejté qé heré pas here té inspektojé, kontrollojé, masé dhe testojé
komponentét, materialet, dhe mjeshtériné, dhe té kontrollojé pérparimin e pérgatitjes, fabrikimit apo prodhimit té
cfarédo artikulli gé pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé té pércaktojé
nése komponentét, materialet dhe mjeshtéria kané cilésiné dhe sasiné e kérkuar. Kjo do té& béhet né vendin e
prodhimit, fabrikimit, pérgatities ose né vendin e pranimit apo né vendet qé jané specifikuar né KVK.

17.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé, mostra ose pjesé pér testim, makina,
pajisje, vegla, puné, materiale, skica dhe té dhéna té prodhimit qé zakonisht kérkohen pér inspektim dhe testim;

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
c) T'i japé autoritetit kontraktues qasje né ¢farédo kohe té arsyeshme né vendin ku do té realizohen testimet.

17.4 Nése pérfaqésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet
gé, pérveg nése ka marré udhézim tjetér nga autoriteti kontraktues, té vazhdojé testimin, i cili do t& konsiderohet se
éshté béré né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet té
rezultateve té testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t'i pranojé rezultatet e testit.

17.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kété.

17.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t'ia japé tjetrit mendimin
e vet brenda 15 ditésh nga mospaijtimi i tillé. Autoriteti kontraktues ose Furnizues mund té kérkojné gé kéto teste té
pérsériten né té njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur
me marréveshje té ndérsjellé. Té gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé
rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do té jené pérfundimtare. Kostoja e ri-testimit
do té bartet nga pala piképamja e sé cilés déshmohet se éshté gabim pas ri-testimit.

17.7 Gjaté realizimit t& detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin
personave té€ paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, té cilat informata i
kané marré gjaté inspektimit dhe testimit.

Neni 18 Parimet té pérgjithshme té pagesave

18.1 Pagesat do t& b&hen né Euro. Pagesat ge duhet te béhen sipas faturés se lIéshuar nga Furnizues do té béhen né
llogaringé bankare t& dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate gé e plotéson Furnizuesi. | njgjti
formular, qé& i bashkéngjitet kérkesés pér pagesé, duhet té pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

18.2 Shumat duhet t& paguhen brenda jo mé shumé se 30 ditésh kalendarike nga data né té cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilén
debitohet llogaria e institucionit. Kérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen njé ose mé
shumé nga kérkesat thelbésore.

18.3 Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund té
plotésohet sepse shuma nuk do té paguhet pér shkak se nuk jané dorézuar dokumentet e duhura pérmbajtjesore ose
sepse ka déshmi gé shpenzimi mund t& mos jeté legjitim. Né& rastin e fundit mund té béhet njé inspektim i menjéhershém
péer géllim té kontrollimeve tjera. Furnizues do té japé sqarime, modifikime apo informata té tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur,



18.4 Pasi gé té keté kaluar afati i fundit i dhéné né& Nenin 18.2, Furnizues mundet q&, brenda dy muajsh pas pagesés
sé vonuar, té kérkojé interesin pér pagesé té vonuar me normé té re-zbritie qé zbatohet nga institucioni Iéshues i
Kosovés né ditén e paré té muaijit né té cilin ka skaduar afati i fundit, plus shtaté piké t& pérqgindjes. Interesi pér pagesé
té vonuar do té zbatohet pér kohén gé kalon ndérmjet datés sé afatit t& fundit t& pagesés (nuk pérfshihet) dhe datés
né té cilén debitohet llogaria e Autoritetit kontraktues (pérfshihet).

18.5 Te gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés s& dhéné né Nenin 18.2 do t'i japin té drejté
Furnizuesit qé ose té mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin
kontraktues.

18.6 Né rast se Autoriteti Kontraktues éshté duke bleré né emér t& Autoriteteve tjera Kontraktuese, dhe nése njé
autoritet kontraktues nuk plotéson obligimet e tij sipas késaj kontrate sidomos obligimet e Nenit 18.2 furnizuesi mund
té informojé AQP-né pér shkelje té tille. AQP mund t& ndalojé autoritetin kontraktues nga pérdorimi i ndonjé dhe i t&
gjitha kontratave té pérbashkéta kornizé té konkluduara nga AQP.

Neni 19 Dorézimi

19.1 Furnizuesi duhet t'i dorézojé furnizimet né paijtim me kushtet e kontratés. Furnizimet do té jené né pérgjegjési té
Furnizuesit deri né pranimin e tyre té pérkohshém.

19.2 Furnizuesi do t'i paketojé furnizimet ashtu si¢ kérkohet pér té parandaluar démtimin apo kegésimin e gjendjes
sé tyre gjaté transportit deri né destinacionin e tyre, si¢ &€shté dhéné né kontraté. Paketimi duhet té jeté i mjaftueshém
pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit
dhe mbajtien né ambient t& hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése éshté e mundur,
largésisé sé destinacionit pérfundimtar té furnizimeve, dhe mundésisé sé mungesés sé pajisjeve pér bartje té réndé
né té gjitha pikat gjaté transitit.

19.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jené né pajtim me kérkesat e dhéna
né ményré té hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund té& urdhérohen mé voné nga autoriteti
kontraktues.

19.4 Asnjé furnizim nuk do té transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té t&
gjitha furnizimeve dhe pajisjeve té furnizuesit, qé jané té nevojshme pér géllime té kontratés.

19.5 Dorézimi duhet té konsiderohet se éshté béré atéheré kur ka déshmi me shkrim gé éshté né dispozicion pér té
dy palét se dorézimi i furnizimeve éshté béré né pajtim me kushtet e kontratés.

Neni 20 Operacionet e verifikimit

20.1 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime té
Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final t&€ mallrave.

20.2 Autoriteti kontraktues, gjaté progresit té dorézimit t& furnizimeve dhe para se té merren furnizimet, duhet té keté
fuginé gé té urdhérojé ose té vendosé:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ éshté specifikuar né urdhér, t& t& gjitha
furnizimeve té cilat, sipas mendimit té autoritetit kontraktues, nuk jané né pajtim me kontratén:

b) zévendésimin e tyre me furnizime té mira dhe té pérshtatshme;

c) hegjen dhe ri-instalimin e miré té pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim gé lidhet me materialet, mjeshtériné ose dizajnin pér té cilin &shté pérgjegjés
furnizuesi, e gé sipas mendimit t& autoritetit kontraktues nuk éshté né pajtim me kontratén;

d) gé puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

20.3 Furnizuesi, sa mé shpejt gé éshté e mundur dhe me shpenzime té veta, duhet t'i evitojé defektet e specifikuara.
Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté té drejté té punésojé persona
tjeré pér t'i zbatuar urdhrat dhe té gjitha shpenzimet qé jané pasojé e késaj, apo qé do té shfagen pér shkak té késaj,
Autoriteti kontraktues do t'i zbresé nga paraté qé do té paguhen ose té cilat do t& béhen obligim pér tiu paguar
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Furnizuesit.

20.4 Furnizimet qé nuk jané té cilésisé sé kérkuar do té refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve
té refuzuara. Shenja nuk duhet té jeté e atillé gé t'i ndryshojé ato, apo té ndikojé né vlerén e tyre komerciale.
Furnizimet e refuzuara furnizuesi do t'i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda
njé periudhe qé& e saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do t& higen me té drejté me
shpenzim dhe me rrezik té furnizuesit. Té gjitha punét qé pérfshijné materialet e refuzuara do té refuzohen.

Neni 21 Pranimi i pérkohshém

21.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jené dorézuar né pajtim me kontratén, t'i kené
kaluar né ményré té kénagshme testet e kérkuara, dhe té jené autorizuar, si dhe té jeté léshuar njé certifikaté e
pranimit té pérkohshé&m ose nése konsiderohet se éshté léshuar.

21.2 Furnizuesi mund té béjé kérkesé&, duke lajméruar autoritetin kontraktues, pér njé certifikaté té pranimit té
pérkohshém atéheré kur furnizimet té jené té gatshme pér pranim té pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit té& furnizuesit do té& veprojé sipas njérés nga kéto mé poshté:

- t'i Ieshojé furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théng,
nése kjo éshté e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né té cilén sipas mendimit té tij jané
pérfunduar furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim té pérkohshém; ose

- té refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin té cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta Iéshuar certifikatén.

21.3 Nése rrethanat e jashtézakonshme e béjné té pamundur gé té vazhdohet me pranimin e furnizimeve gjaté
periudhés sé fiksuar pér pranim té pérkohshém ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar
pamundésiné e tillé, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té
pérgatitet brenda 30 ditésh pas datés né té cilén kjo pamundési pushon sé ekzistuari. Furnizuesi nuk do té nxisé
shfagjen e kétyre rrethanave pér té evituar obligimin e paragitjes sé furnizimeve né njé gjendje té pérshtatshme pér
pranim.

21.4 Nése autoriteti kontraktues nuk arrin ose té léshojé certifikatén e pranimit té pérkohshém ose té refuzojé
furnizimet brenda njé periudhe prej [30] ditésh, ai do té konsiderohet se ka léshuar certifikatén né ditén e fundit té
asaj periudhe, pérve¢ né rastet kur certifikata e pranimit té pérkohshém konsiderohet se pérbén certifikaté té pranimit
pérfundimtar. Nése furnizimet ndahen me kontraté né pjesé, Furnizuesi do té keté té drejté té béjé kérkesé pér
certifikaté t& vecanté pér secilén pjesé.

21.5 Né raste té dorézimit té pjesshém, Autoriteti kontraktues rezervon té drejtén pér té dhéné pranim té pjesshém e
té pérkohshém.

21.6 Pas pranimit té pérkohshém té furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe
materialet g& nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do té€ heqé ndonjé
mbeturiné apo pengesé dhe té bé&jé ndonjé ndryshim té gjendjes sé vendit t& pranimit si¢ kérkohen né kontraté.

Neni 22 Obligimet pér garanci

22.1 Furnizuesi do té& garantojé gé furnizimet té jené té reja, t& papérdorura, t& modeleve té fundit dhe té pérfshijé té
gjitha pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérveg nése kérkohet ndryshe né kontraté. Furnizuesi
do té garantojé qé asnjé nga furnizimet t& mos kené defekt gé shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo
garanci do té mbetet e vlefshme né até ményré qé saktésohet né KVK.

22.2 Furnizuesi do té jeté pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve té cilat
mund té paraqiten, apo té ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga
Furnizuesi; ose

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
c) shfagen gjaté ndonjé inspektimi té béré nga Autoriteti kontraktues ose né emeér té tij.

22.3 Furnizuesi me shpenzime té veta do ta pérmirésojé defektin ose démin sa mé shpejt gé kjo t&€ mund té
praktikohet. Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do té fillojé pérséri nga data né té
cilén éshté béré ndérrimi ose riparimi sipas vlerésimit té autoritetit kontraktues. periudha e garancisé do té vazhdohet
vetém pér até pjesé té furnizimeve gé éshté ndikuar nga ndérrimi apo riparimi.

22.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta
lajmérojé Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit
kohor té& paraparé né njoftim, autoriteti kontraktues mund té:
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a) té korrigjojé defektin apo démin vet&, ose t& punésojé diké tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté gé
duhet té paguhen ose garancité gé mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi té duhur ose asnjé garanci nuk éshté efektive kérkoni gé t& merrni shumén e duhur nga
Furnizuesi; ose

c) té ndérpresé kontratén.

22.5 Obligimet e mirémbajtjes do té parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés
sé garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit té
pérkohshém.

Neni 23 Shérbimet pas-shitjes

23.1 Shérbimet pas-shitjes, nése kérkohen né kontraté, do t& jepen né pajtim me té dhénat e parapara né KVK.
Furnizuesi do t& marré pérsipér té realizojé ose té organizojé realizimin e mirémbajtjes dhe té riparimit té furnizimeve
dhe té sigurojé shpejt pjesét rezervé. KVK mund té saktésojné qé Furnizuesi té sigurojé ndonjé ose té gjitha materialet
e méposhtme, njoftimet dhe dokumentet qé kané té béjné me pjesét rezervé qé i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé té cilat Autoriteti kontraktues mund t& vendosé t'i blejé nga Furnizuesi, duke kuptuar gé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast t& ndérprerjes s& prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues
pér ti mundésuar gé té blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

Neni 24 Pranimi pérfundimtar

24.1 Pas skadimit té periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés
sé fundit, dhe atéheré kur té jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t'i I&shojé Furnizuesit
njé certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i
ka plotésuar obligimet e tij sipas kontratés dhe né ményré té tillé qé autoriteti kontraktues té jeté i kénaqur. Certifikata
finale e pranimit do t& Iéshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose
menjéheré pasi riparimet eventuale gé jané kérkuar sipas Nenit 22 t& jen& pé&rfunduar né ményré té tillé qé té jets i
kénaqur autoriteti kontraktues.

24.2 Kontrata nuk do té konsiderohet se éshté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit ose derisa té konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

24.3 Pa marré parasysh Iéshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do té mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit té certifikatés pérfundimtare t& pranimit
dhe té cilat kané mbetur t€ parealizuara né kohén kur l&shohet certifikata pérfundimtare e pranimit. Natyra dhe masa
e obligimeve té tilla do té pércaktohen duke iu referuar dispozitave t& kontratés.

Neni 25 Shkelja e kontratés
25.1 Pala ka shkelé kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
25.2 Né rastet kur ndodh njé shkelje e kontratés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
25.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund té jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

25.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave té parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 26 Ndérprerja e Kontratés nga Autoriteti kontraktues

26.1 Autoriteti kontraktues mundet qé&, pasi ti japé& Furnizuesit 7 dité paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:
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a) kur Furnizuesi né ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;

b) Furnizuesi déshton né pérmbushjen brenda njé afati té arsyeshém té paralajmérimit t& dhéné nga autoriteti
kontraktues gé kérkon nga ai té evitojé ndonjé neglizhencé apo déshtim pér té realizuar obligimet e veta sipas
kontratés, dhe té cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve;

¢) Furnizuesi refuzon ose éshté neglizhent né realizimin e urdhrave administrative t& dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues,

e) Furnizuesi falimenton ose éshté duke u mbyllur; punét e tij jané duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
céshtje, ose éshté né ndonjé situaté analoge gé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale;

f) Furnizuesi éshté dénuar pér njé shkelje gé ka té bé&jé me sjelljen profesionale, pérmes njé gjykimi qé ka fuqiné
e res judicata;

g) Furnizuesi éshté shpallur fajtor pér sjellje té réndé té kege jo profesionale té déshmuar me ¢farédo mjeti té cilin
mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i &shté nénshtruar njé gjykimi qé ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé organizaté kriminale ose ndonjé aktivitet tjetér ilegal qé i démton interesat financiare t& Komuniteteve;

i) Furnizuesi , pas njé procedure tjetér té prokurimit ose procedure té dhénies sé njé granti t& financuar nga buxheti
i komunitetit, &shté deklaruar se ka béré shkelje serioze té kontratés pér mosrealizim té& obligimeve té veta
kontraktuese;

j) té gjitha modifikimet organizative gé pérfshijné ndryshime né personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérve¢ nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore qé& i pengon realizimit té kontratés;

I) Furnizuesi nuk arrin té japé garanciné ose sigurimin e kérkuar, ose nése personi gé e jep garanciné apo
sigurimin mé té hershém té kérkuar né kontratén e tanishme nuk éshté né gjendje t'i plotésojé zotimet e tij.

26.2 Ndérprerja do t& béhet pa paragjykim ndaj té drejtave apo mundésive tjera té& Autoritetit kontraktues dhe
Furnizuesit sipas kontratés. Autoriteti kontraktues, pas késaj mund té nénshkruajé ndonjé kontraté tietér me njé palé
té treté né emér té Furnizuesit. Detyrimi i Furnizuesit pér té shtyré pérmbushjen duhet t& pushojé sé ekzistuari
menjéheré pas ndérprerjes, pavarésisht nga detyrimet gé& mund té jené paraqitur tashmé.

26.3 Autoriteti Kontraktues, pas léshimit t& njoftimit t& ndérprerjes sé kontratés, do ta udhézojé Furnizuesin qé té
ndérmarré hapa té menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe té rregulit
dhe pér t'i zvogéluar né minimum shpenzimet.

26.4 Neé rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt gé té jeté e mundur dhe né prani t& Furnizuesit ose
té pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara
dhe punés sé realizuar dhe té béjé rexhistrimin e materialeve té furnizuara dhe té papérdorura. Do té pérgatitet edhe
njé deklaraté e parave qé duhet t'i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues
né datén e ndérprerjes sé kontratés.

26.5 Autoriteti kontraktues nuk do té jeté i obliguar té béjé pagesa tjera pér Furnizuesin derisa té jené& pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té keté té drejté té marré nga Furnizuesi koston ekstra, nése ka, té
furnizimeve ose do té paguajé shumén qé duhet t'i paguhet Furnizuesit para ndérprerjes sé kontratés.

26.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do té keté té drejté t& marré nga Furnizuesi humbjet qé i
jané shkaktuar nén kushtet e kontratés té parapara né Nenin 2 t& KVK.

Neni 27 Ndérprerja nga ana e Furnizuesit

27.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 7 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:

- nuk arrin ti paguajé Furnizuesit shumat gé duhet té paguhen né ndonjé certifikaté té& l&shuar nga personi i
autorizuar pas skadimit té afatit té fundit.

- vazhdimisht nuk arrin t'i plotésojé obligimet e veta edhe pas rikujtimeve té pérséritura, ose

- e pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, pér arsye qé nuk jané
specifikuar né kontraté ose gé nuk mund t'i atribuohen Furnizuesit.
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27.2 Ndérprerja do té béhet pa paragjykim pér ndonjé t& drejté apo autoritet tjetér sipas kontratés sé& Autoritetit
kontraktues dhe Furnizuesit.

27.3 Neé rast t& ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 27.1, Autoriteti kontraktues do ta paguajé
Furnizuesin pér humbje ose dém qé& mund t'i jeté shkaktuar Furnizuesit.

Neni 28 Forca madhore

28.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té obligimeve té saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas
datés kur kontrata hyn né fugi.

28.2 Pér géllime té kétij Neni, termi "forcé madhore" do té thoté veprimet e zofit, goditiet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin té deklaruara ose jo, bllokadat, rebelimet,
rastet e dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar qé éshté pértej kontrollit t& paléve dhe nuk mund
té pérballohet as me kujdesin e duhur.

28.3 Pa marré parasysh dispozitat e Neneve 14 dhe 26, Furnizuesi nuk do té jeté i detyruar té heqé doré nga garancia
e realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes nése, dhe deri né até masé sa, vonesa e tij e
realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat i njé ngjarjeje té forcés
madhore. Gjithashtu, pa marré parasysh dispozitat e Neneve 18.4 dhe 27, Autoriteti kontraktues nuk do té jeté i
detyruar té paguajé interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje té
kontratés, nése dhe deri né até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér té kryer obligimet
e tij éshté rezultat i forcés madhore.

28.4 Nése ndonjéra palé konsideron se ndonjé rrethané e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve té saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné té dhéna detaje mbi natyrén,
kohézgjatien e mundshme dhe efektin gé kané gjasa ta kené rrethanat. Pérvec nése udhé&zohet ndryshe nga autoriteti
kontraktues me shkrim, Furnizuesi do té& vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa &shté mjaft
praktike, dhe té angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim qé ngjarja e forcés
madhore t& mos e pengojé até gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative pérveg nése
udhézohet ta béjé kété nga autoriteti kontraktues.

28.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit té urdhrave té autoritetit kontraktues ose gjaté
pérdorimit t& mjeteve alternative sipas nenit 28.4 shuma e saj do té certifikohet nga autoriteti kontraktues.

Neni 29 Zgjidhja migésore e mosmarréveshjeve

29.1 Palét duhet t'i béjné té gjitha pérpjeke pér té zgjidhur né ményré migésore té gjitha mosmarréveshjet q& mund
té ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme. Nése cilado
palé e sheh té dobishme, palét do té takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet
kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale gé jepet pér arritien e késaj
zgjidhjeje do té jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése
pala déshton té pérgjigjet me kohé ndaj kérkesave pér zgjidhje, té dyja palét do té jené té lira t& vazhdojné né fazén
e ardhshme té procedurés sé zgjidhjes s& mosmarréveshjes duke e lajméruar tjetrén.

29.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh té pérpigen té
pajtohen pérmes institucionit té specifikuar né KVK. Nése nuk mund té arrihet zgjidhja brenda 30 ditésh pas fillimit t&
procedurés sé pajtimit, secila palé do té keté té drejté té& vazhdojé né fazén e ardhshme té& procedurés sé zgjidhjes
sé mosmarréveshjes.

Neni 30 Zgjidhja e mosmarréveshjeve me proceduré gjygésore

30.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés migésore pér zgjidhje té
mosmarréveshjes, secila palé mund té kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.
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PJESA Il E KONTRATES

KUSHTET E VECANTA

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do té
mbizotérojné mbi ato t& KPK.

Kushtet e Pérgjithshme té

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Kontratés
Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém 21 Ligjet e Kosovés gé jané né fuqgi do té zbatohen pér té gjitha
dhe gjuha ' céshtjet gé nuk mbulohen nga dispozitat e kontratés.
Juridiksioni do té jeté gjykata pérkatése né Prishtiné.
29 Gjuha e pérdorur do té jeté Gjuha Shqipe.
Siguria a |51 Shuma e Sigurisé sé Ekzekutimit éshté 10 % e vlerés totale té
ekzekutimit kontratés pér kohézgjatjen e periudhés prej 765 diteve nga data e
nénshkrimit té kontratés.
Sigurimi 91 Incotermi i aplikueshém éshté DDP (Delivery Duty Paid).
Cilésia e 16.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i
furnizimeve ' cili deshton ne permbushjen e specifikimeve minimale te cilesise
te percaktuara ne specifikimin teknik.
Inspektimi dhe 172 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne
testimi ' pérputhje me Nenin 17 te Kushteve te Pérgjithshme ne adresat
e specifikuara ne Nenin 2.2 te Kontratés.
Parimet té 18 Kérkesat pér pagese do té béhen pér furnizimet e dorézuara né
pérgjithshme té baza mujore (ex post).
agesave
e Pagesa do té autorizohet dhe do té& béhet nga Autoriteti
Kontraktues pér furnizimet e dorézuara ne baza mujore (ex
post).
Nuk ka pagese paraprake.
Dorézimi 193 Furnizuesi do t'i barté té gjitha rreziget gé kané té béjné me

mallrat deri né pranimin né destinacion. Furnizimet duhet té
paketohen né ményré gé té parandalohet démtimi i tyre deri né
destinacionin e tyre.

Dérgesa:

Dérgesat do té béhet Brenda 5 ditéve pas marrjes se “urdhér
blerjes” nga ana e Furnizuesit.

Dorézimi do té béhet né njé dité pune dhe gjaté orarit té& punés
té Autoritetit kontraktues (e héné - e premte, 8:00-16:00).
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Obligimet e

[shéno periudhén e garancioni]

L 221
garancionit
Komisioni per ndermjetsim prané Ministrise se Drejtesise

G oo ; 29.2
Zgjidhja migésore e
mosmarréveshjes

o 30.1 a) Cdo mosmarréveshje ndérmjet paléve té cilat mund té lindin
Zgjidhja el gjaté ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur
mgsma"é“'?zggsure té zgjidhet ndryshe ndérmjet paléve do té dorézohet Gjykatén
giyqésore P Themelore-Prishtingé

ose

b) kurdo ge palét pajtohen, cdo mosmarréveshje ndérmjet
paléve té cilat mund té lindin gjaté ekzekutimit sé késaj kontrate
dhe se nuk éshté e mundur té zgjidhet ndryshe ndérmjet paléve
do té dorézohet né arbitrazh té Tribunali i Pérhershém i
Arbitrazhit té Kosovés né kuadér té Odés Ekonomike té
Kosovés, né pérputhje me rregullat e Dhomés Ndérkombétare
té Tregtisé.

Para nénshkrimit te kontratés palét duhet te vendosin pér
ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.

16
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S LE1SIG .

Kompania e Sigurimeve Sh.A./Insurance Company J.5.C.

Deklaraté e Garantuesit

SIGURIA E EKZEKUTIMIT
Pjesé pérbérése e Polices me Nr. 140021

Pér KUVENDI KOMUNAL- GJILAN
{ Emri | "Autoritetit Kontraktues" )
Né emér té Interlab SH.P.K.
(emri dhe adresa e "Operatori Ekonomik" dhe nr. i biznesit na vazhdim Operaratorj Ekonomik)
Titulli i aktivitetit ta prokurimit: Furnizim me reagjenta biokim hematoligjik
Nr. prokurimit: 651-24-11410-1-2-1
Garancion me kérkesé ta paré

Derisa operatori ekonomik i Ia rtécekur, ka ndérmarré veprimet pér té dorézuar njé siguri té ekzekutimit duke ju
referuar dosjes sé tenderit me numér té prokurimit té lartécekur té dérguar nga autoriteti kontraktues,

dhe ngase tenderuesi déshiron té depozitoi garanciné né shumén e saktésuar né dosjen e tenderit,

dhe ngase jemi pajtuar t'i japim tenderuesit kéte garanci,

Andaj me kéte konfirmojmé se jemi garantues dhe pérgjegjés para jush, né emér ta operatorit ekonomik, deri né
njé shumé totale: 1,919.60€ zotohemi té ju paguajmeé, qé me kérkesén tuaj té paré me shkrim né t& cilen
deklarohet mospérputhja e njérit nga kushtet né vijim:

Pagesa né shumén e limituar prej 1,919.60€ sic éshté |a rtcekur, pa pasur nevojé té vertetoni apo té tregoni
arsyet ose shkaqet e kérkesés tuaj, apo pér shumén e specifikuar kétu,

Data Iéshimit: 13.06.2025

Nénshkrimi dhe vul rantuesit

Ky garancion i nénshtrohbt rregullave uniforme pér garancione (URDG), botim 2010, Publikimi ICC Nr, 758,

. 3 a8 |s| E]il =Nr 3 Tel: +383 (0) 38 221 112: Fax: +383 (D) 38 22 5, E-mail; o Ilce@ g.
KS ELSIG" Sh.a Prishtiné, Adresa: Rr. |1|ng m ¥ kselsig.com
S



| nderuar klient !

Ju jemi mirénjohés gé& keni zgjedhur Kompaniné e sigurimeve
“K.S. Elsig" pér sigurimin e garancive pér démet qé

mund t'u shkaktohen paléve kontraktuese nga veprimtaria
e juaj e regjistruarme nr. té biznesit.

Deklarata e klientit

1. Personi gé kané nénshkruar kété kérkesé éshté informuar
nga siguruesi dhe éshté pajtuar, gé:

- té dhénat personale té késaj kérkese, sé€ bashku me té dhénat
tjera, do té pérpunohen dhe pérdoren nga siguruesi, né lidhje
me sigurimin e kontraktuar, pér géllime statistikore dhe pér
géllime té hulumtimit (verifikimit)/raportimit né Regjistrin e
Kreditor té Kosovés ( RKK) si dhe transferim tek njé palé e treté
me qéllim té trajtimit t& démeve.

- siguruesi do té ruaj té dhénat personale me siguriné e
nevojshme né regjistra, ku kéto té dhéna do té strukturohen me
ndihmeén e kartelave apo pérmes ndonjé baze elektronike té té
dhénave si dhe do té raportohen né regjistrin e Kredive te
Kosovés. - né kéto té dhéna personale té pérpunuara, personat
e treté nuk do té kené qgasje, pérveg nése éshté fjala pér organet
shtetérore kur kjo éshté e sanksionuar me ligj, si dhe pér
personat gé pérpunojné té dhénat nén udhéhegjen e kompanisé
K.S. “"ELSIG”" sh.a., apo kompanive partnere té KS “ELSIG” sh.a.
2. Personat gé nénshkruajné kété policé, vértetojné se:
vullnetarisht kané dhéné informata personale pér vetveten, si
kusht i domosdoshém pér kontraktimin e kétij sigurimi, dhe se
jané té pajtimit, gé siguruesi té pérpunojé ato té dhéna dhe t'u
lejojé personave té treté né pajtim me pikén 1 té kétij dokumenti,
gasje né to.

3. Kontraktuesi i sigurimit vérteton me nénshkrimin e tij, se:
éshté plotésisht i afté dhe se nuk ka asnjé kufizim pér hyrjen né
marrédhénie kontraktuese.

4. Personat qé kané nénshkruar kété policé vértetojné se:

né lidhje me kété policé, nuk ka asnjé marréveshje gojore
shtesé.

Detyrimet e té siguruarit:

Té paguaj preminé e sigurimit kur e lidh kontratén e sigurimit : Té
informojé siguruesin pér rastin e siguruar afatit prej 3 ditésh: Té
informojé siguruesin edhe atéheré kur kérkesa pér démshpérblim
kundér tij té jeté paraqitur népérmjet gjykatés, kur té jen nén arrest
si dhe kur té& keté filluar procedura pér sigurimin e provave:
T'Idérgojé siguruesit déshmité e nevojshme pér vlerésimin e
shkaktarit dhe té natyrés sé démit.

Detyrimet e siguruesit :

Pas ndodhjes té rastit té siguruar siguruesi éshté i detyruar: Té
njoftojé té siguruarin me informacionet pérkatése lidhur me kushtet
dhe tarifén e sigurimitté garancive: Téndérmerre, bashké me té

siguruarin, mbrojtien nga kérkesat e pa mbéshtetura ose té
tepruara pér kompensimin e démit: Té plotésoj kérkesat e bazuara
pér kompensimin e démit. Té pérpunojé dhe té paguaj démin né
afatin prej 15 ditésh pasi éshté béré kompletimi i Iéndés me
dokumentacionin e nevojshém. Pjesén pérbérése té késaj police
jané kushtet e sigurimit. Né rast kontesti lidhur me démin qé ka
ndodhur e gé mbulohet me kété policé, kompetente éshté gjykata e
vendit ku &shté lidhur kontrata e sigurimit.

Dear Costumer!

We are very grateful that you have chosen |.C. “ELSIG" Insurance
Company for Safeguards concerning the claims that can occurred
to contractual party caused in the course of your registered business.

Costumer statements

1. Persons undersigned in this policy are informed and agreed,
that: - personal data in this policy, and all other data, will be
processed and used by insurer, related to contracted insurance,
and for statistical purposes and for purposes of review
(verification)/report in the Loan Register of Kosova (RKK) and also
for the transfer to the third party with the purpose of claim
treatment.

- The insurer will keep all the personal data recorded with
necessary safety in registers and all these data will be structured
with the help of cards or through other electronic databases and
also will be reported in the Loan Register of Kosova. - in these
processed personal data, third parties do not have approach,
except the state authorities when this is sanctioned by law, as well
as persons that process data under the leadership of the company
I.C. "ELSIG” j.s.c., or partner companies of IC. “ELSIG" j.s.c.

2. Persons undersigned in this policy, certify that: voluntarily
provided personal information about themselves, as necessary
condition for the contraction of this insurance, and agreed that the
insurer will process those data and will allow access in those to
third parties in accordance with paragraph 1 of this document.

3. Insurance Contractor with his/her signature certifies that: is fully
capable and that there is no restriction on entry in contractual
relations.

4. Persons undersigned in this policy certify that: regarding this
policy, there is no additional oral agreement.

Policyholder’'s obligations

To pay the insurance premium when he/she sings the insurance
contract: To inform the insurer for the insured case within three
days: To inform the insurer even when the claim for the
compensation is submitted though the court, when under arrest as
well as when the procedure for evidence collection has begun: To
submit to the insurer necessary evidence for the claim evaluation
and It's nature and cause.

Insurer’s obligations

After the claim has occurred for an insurable event, the insurers
obliged to: To inform the insured with appropriate information
concerning the terms, conditions and the tariffs for Safeguards
insurance. Together with the insured needs undertake the
necessary measures in order to prevent unnecessary and/or
excessive claims for compensation: To meet the requirements
needed to compensate the claim: The insurer needs to review and
compensate the claim no later 15 days after the file has been
completed with the necessary information: Integral part of this
policy are the insurance terms and conditions mentioned above. In
the case of the contest related to the loss or damage covered with
this policy, competent court is the court in the territory where the
insurance contractis signed.

Paraqitja e démeve / Claim Handling Office

Drejtoria & Filiali né Prishtiné / Branch rruga :
Tringé Ismajli nr. 3
Tel.038 /221 - 114: fax 038 / 221 - 115
e - mail : office@ kselsig.com

Filiali / Branch :

Mitrovicé Tel.044 / 381 - 790
Ferizaj Tel.044 /655 - 678
Gjakové Tel.044 /760 226

Pejeé Tel.049/810 - 847
Prizren Tel.044 / 174 - 098
Gjilan Tel. 044 / 212 -378




Re.publﬂcae Kosovas

NOTERE
Lrp.nr.i174/2018 Valbona.Y. Murtezi Bytyqi

: : " PRISHTINE
AUTORIZIM I PERGJITHSHEM:
Sot, me daté 29.03.2018 (Njézeté e Nént&€ Mars Dymijé e Tet@mbédhjeté), para meje,
Valbona Y. Murtezi Bytyqi, Notere me seli né Prishting, Rruga ‘Bill Clinton” nr.61, Prishtiné

&shté paragitur

1.“Interlab” SH.P.K me numér t& regjistrimit t& biznesit 71314308 , me pumér fiskal
601678008 ,me adres& n& lbrahim Rugova Nr. 1123 Shtime, me pérfagésues liglor
Betim{Kemajl)Sadriu i lindur me date 23.04.1993 n& Davidoc me numer personal
1232296549, identitetin e t& cilit e kam konstatuar né hazé & numrit 1D04172947,me
vendbanim né Fshatin Davidoc Komuna e Shtimes, shtetas i Republikes se Kosovés, me zotési
te ploté juridike dhe pér t& vepruar,né cilési té autorizimdhénésit. .

2. Kemajl(Mahmut)Sadriu i lindur me daté 01.05.1961 né Davidoc me numér personal
1015109226 identiteti i t& cilit u konstatua né bazé té leternjoftimit me ID03271979, me
vendbanim né Fsh. Davidoc Kemuna e Shtimes shtetas [ Republikés s& Kosovés , me zot&si
té ploté juridike dhe pér t& vepruar né cilési t& autorizimarésit.

Pasi g& noterja u bind n& vullnetin e tij t& njéjtin e udhézoj lidhur me pasojat juridike t& kétij

akti, pér gka u bind se e njejii éshté i vetédijshém pér ndérrmarrjen e kétyre veprimeve -

juridike, palét kérkuané qé né prani t& saj t& redaktoj k&té:
e AUTORIZIM I PERGJITHSHEM-~
Autorizojé Kemajl(Mahmut)Sadrin ¢é né emér dhe llogari “Interlab” SH.P.K t& nénshkruajé
& gjitha dokumentet, té gjitha veprimet e nevojshme juridiko-administrative, prané té gjitha
Institucioneve té Repub’_likés sé Kosovés, prané Ministirive, Gjykatave, prané té gjithave
Ambasadave te Repubﬁkés s& Kosov&s, prané Policisé, prané té gjith& Notereve té Republikés
- s& Kosovés , prand té gjitha Komunave t& Republikés s& Kosovés, pér shpedisionin
doganor,prané te gjitha institucioneve bankare t& deponoj,térheq apo té kryej transfere dhe
pagesa t& ndryshme,pa kurrfaré limitesh né t& gjitha institucionet bankare , per Administraté
Tatimore & Kosevés (ATK),pér dorézimin dhe térhegjen e te gjitha dokumentave né emrin
dhe llogari “Interlab” SH.P.K, ka té drejté té néshkruaj pra'né té gjithé Notereve té Republikés
s& Kosovés ,Kontraté Mbi Shitblerjen e Automjeteve, Autorizime pér Automjete né emér té
kompanisé “Interlab” SH.P.K si dhe & hé&é sigurimin, clajmérimin, Regjistrimin e
automjeteve prané Qendrés sé Regjistrimit té automjeteve dhe prané‘ té gjitha Komunave té
_Republikés s& Kosovés, t& paguaj taksat komunale dhe té bhéjé kontrollimet teknike té
automjeteve,dhe t& néshkruaj Kontrata té tjera t& nevojshme ¢do dokument & nevojshém né
emrin tim personal dhe pér llogari t& “Interlab” SH.P.KC 7. :

i

(&

AOFRESaY,



-l autorizuari im Kemajl(Mahmut)Sadriu  ka t& drejté pér nénshkrimin e kontratave,

sigurimin e tenderéve, dorzimin e tenderéve né negociata me autoritetet tjera dhe 1&
ndérmarr té gjitha veprimet e nevojshme ne emrin t& kompanisé “lnterdab” SH.P.K 7 cmmeeee- -
I Autorizuar im ka t& drejié né emrin dhe llogari “Interlab” SH.P.K t& nénshkruajé ¢do-
- dokument g nevojitet nenshkrimi im prané t& gjitha institucioneve te Republikés sé Kosovés
pér rregullimin-dorézimin dhe térhegjen e té gjitha dokumenteve & nevojshme né emrin tim
dhe llogari t& “Interlab” SH.P.K pa prezencén time
Autorizohet Kemajl(Mahmut)Sadrin , t8 kryejé t& gjitha veprimet juridike-administrative
me kompetencé t& pérgjithshém té kétij Autorizimi.
Té gjitha veprimet juridiko civile & i ndérmerr i autorizuari né drejtim & realizimit t& kétij
-autorizimi do ti konsideroj sikur ti kem ndérmarr uné personalisht dhe do ti pranoj si i@

mijat.
Ky autorizim vlen deri n& revokimin e tij
Pas leximit me z& t& kétij autorizimi nga ana e noteres, autorlzlmdhenesi deklaron se ky
autorizim paraqet shprehjen hesnike t& vullnetit i& tij té lirg, andaj né shenjé ¢& pranimit pér
té vetin, t& njejtin né prezencen e noteres me doren evet e nenshkruane pa vérejije, ndersa

Noterja e noterizon.
Shpenzimet jané& paguar nga pala n& vler& prej 20 euro+tvsh 18% pérputhje me Tarifat e
pércakiuara né Udhé&zimin Administrtaiv me numér 02/2012(neni .40, paragrafi 1) t&
Minsitrisé S& Drejt&sié, bazé pér pagesén e shérbimit t& noteréve, .
Identiteti i paléve &shté vértetuar sipas let€rnjoftimeve me té dhénat e lart&shénuara. Eshis
vértetuar se palét kané aftési t& ploté veprimi. Noterja vérteton se autorizimdhénésit kané
nénshkruar me dorén e vet dhe né praniné e saj.
Veprimi i noterizimit u krye né Pnsh‘cine né sefme e Noieres \falbona YMune21 Bytygi né

adresén e lartéshénuar me 29.03.2018.

-Autorizimdhé&nési:
“Interlab” SH.P.K




